
 

University of Veterinary & Animal Sciences, Lahore 
 

OFFICE OF THE EXECUTIVE ENGINEER 
(Building & Works Department) 

Tender No.   EEBW0008/2025-26                             Dated:- 03-Februray-2026 

E-Tendering Notice 

University of Veterinary & Animal Sciences, Lahore invited to Tender out the following Work through E-Tendering vide 
Notification No. SOH-1(C&W)149/2023/3652 Dated 26-5-2023.  

 

Sr.# Name of Work. Estimated cost 
T.S #. 

Dated:- 
Completion 

Period 
Earnest Money 

Rs. 

01. Providing / Laying of floor marble at 2
nd

 

floor of Business School at City Campus, 

UVAS, Lahore 

=6,799,138/- 
Based on MRS Rates 

T.S # 02 
28-01-2026 

60-Days 05% of the 
Estimated Price 

(339,957) 

 

TERMS & CONDITIONS 

 All Contractors who are registered with Pakistan Engineering Council (PEC) in Category C-6 or Above Can 

Participate in Open E-Tendering System. Procurement Procedure strictly is adopted in accordance with PPRA 

Rules 2014 (with up to date amendments). Contractors can participate in E-Tendering after fulfilling following 

terms & conditions. 

 

a) Contractor/bidder has to upload scanned copies of call deposit Receipt (CDR) @ 5% of the estimated cost of 

any Scheduled bank, Original CDR Deposit at Call in favor of Treasurer, University of Veterinary & 

Animal Sciences Lahore must be submitted to the office of undersigned on tender opening date before 

closing time. Tender will be received 27-02-2026 at 11:00 AM and Tender will be opened 27-02-2026 at 

11:30 AM.  

 

b) Tender single stage Single Envelope will be opened in the office of Project Director, University of 

Veterinary & Animal Sciences, Lahore.in the presence of Tenders Opening Committee and Contractors or 

their representative by using E-Procurement portal of only those applicants who are clear in scrutiny of 

documents, no provisional applications will be acceptable. 

 

c) The URL of the website of the PPRA is (https://eproc.punjab.gov.pk/ViewTender.aspx) and response time 

shall be calculated exclusively from the date of publication of the advertisement on the website of the PPRA. 

 

d) All the contractors participating in E-Tendering will be bound to submit their Original CDRs, with letter 

heads in the office of the undersigned. Otherwise, the contractor will be declared as disqualified in the 

presence of Tender Opening Committee.  

 

e) The Contractors / Firms wishing to Participate in the bidding process shall also attached valid registration 

with the Pakistan Engineering Council for the year 2025-2026 in the specified category and discipline, along 

with government receipts for payment of professional tax, CNIC, registration with the Punjab revenue 

authority (PRA) for the year 2025-26 with the bidding document.  

 

f) In case of false information, fake CDR & Fake tender fee Challan, the contractor will be liable to be 

disqualified as per PPRA Rules and will not be eligible to participate in upcoming tenders of, University of 

Veterinary & Animal Sciences, Lahore. Further his case will be forwarded to PEC and PPRA for Initiation 

of Strict Legal Action.   
 

 

                                                                                   

    

      Executive Engineer (B&W) 

UVAS, Lahore 

 

https://eproc.punjab.gov.pk/ViewTender.aspx


 
 

 

                                        
University of Veterinary & Animal 

Sciences, Lahore. 
 

Contract Documents 
 

Name of Work:- PROVIDING / LAYING OF FLOOR MARBLE AT 

2ND FLOOR OF BUSINESS SCHOOL, CITY 

CAMPUS, UVAS, LAHORE. 

 

 

Name of Contractor:- __________________________________________ 

 
 

Estimated Cost of Work:- __________=6,799,138/-________________ 

 
 

Amount of Earnest Money:- ____05% of Estimated Price_________ 

 
Deposit at Call No:. __________________________________________ 

 
__________________________________________ 

 

__________________________________________ 

 
 

Tender Fee Amounting to Rs.___________________________________ 

 
 

Received vide Receipt No._________________ Dated:________________  
 

 

Time Limit:___02-Months____  
 



Sr. 

No
Description Rate Amount 

Part-

A
Standardized Items (MRS)

1
Dismantling 1st class tile roofing.

5412.75 SFT 24.3624 131868

2

Providing and laying flooring with ChinaVerona 

Marble having  uniform texture (Spotless) of 

required size and specified thickness,  with adhesive 

bond over 3/4" thick bedding of (1:2) cement sand

 mortar i/c the cost of matching sealer, cutting, 

grinding and chemical  polishing complete in all 

respect as approved and directed by the

 Engineer Incharge.  1/2" thick(12"x12"/12"x24")

5392 SFT 464.00 2501888

3

Providing and laying 3/8" thick Pre polished 

Marbles kirting/risers

 having uniform texture (spot less)of size24"x6"of 

approved quality

 and shade with adhesive bond over 3/4" thick (1:2) 

cement sand

 mortar complete in all respect i/c the cost of 

matching sealer tofinish

 the joints as approved and directed by the Engineer 

Incharge China Verona 

251 SFT 345.75 86783

4

Supply and Erection of Car Parking Shed consisting 

of 3mmthick

 fiber glass sheet roof (3-layers) fixed/ 

rivetedonmouldedcurved

 frame of M.S box pipe 1-1/2"x1-1/2"16-SWG 

support edontrusses of

 MS angle iron 1-1/2"x1-1/2"x3/16" all around duly 

supporte don

 M.S sheet 6"x6"x1/4"welded on GI pipe post 

(Medium Quality) of

 specified diameter embeded in P:C:C (1:2:4 ) i/c the 

cost of

 excavation,cutting straightening as sembling, 

bending as per design,

 welding/grindingof joints and painting three coats 

complete in all

 respect as approved and directed by the Engineer 

Incharge

 (i) 4" dia GI Pipe Supports

1869 SFT 943.10 1762654

  Estimate for Renovation of Providing / Laying Floor Marble 2nd 

Floor Business School at City Campus, UVAS, Lahore 

                             UNIVERSITY OF VETERINARY & ANIMAL SCIENCES 

(UVAS) MAIN CAMPUS LAHORE.

 MRS, 1st BI-ANNUAL-2025 (01.07.2025 to 31.12.2025) DISTRICT LAHORE

Quantity 



5

Providing and fixing 2'-9" high stair railing 

comprising of non magnetic c (304) Stain less steel 

2" dia pipe railing of 18 SWG welded  with verity 

cal posts of 2" dia stainless steel round/ Square pipe/ 

Tong

 ( chi mta) @2-ft c/c f ixed on alternate steps with 3" 

long steel screws  and brass rawal plugs , 3-Nos 

diagonal stainless steel pipes of 1/2" dia 

passes through goties f i xed on verti cal post, i/c stai 

nles steel welding,  fixing & polishing complete in all 

respects as approved and directed  by the Engineer 

Incharge

251 RFT 3,387.45 850250

5333443

 

Sr. 

No
Description Rate Amount 

Part-

B
Non Standardized Items (N.S)

1
Providing / Laying light weight fooming concrete 

502.75 CFT

Total 

Add 16 % PRA 

Total 

 (N.S) D.N.I.T

Quantity 

MRS Total 

Rate (Above / Below) 

Total

Add 16 % PRA 

MRS Grand Total (Part-A)



 

Contractor   University Executive Engineer 

 

Para No. INDEX 

 GENERAL DIRECTIONS FOR THE TENDERS  

  1 Preparation and submission of tender.  

  2 Purchase of contract documents.  

  3 Cost of preparation and submission of tender.  

4 Tender to include only one work  

5 
Schedule of material and equipment to be supplied by University of Veterinary & 

Animal Sciences, Lahore.    

6 Responsibility for quality and specifications.  

7 Inspection of site.  

8 Rates in the bid schedule.  

9 Amount of tender.  

10 Addition and alteration in the bid schedule.  

11 Unattested corrections.  

12 Additional clauses.  

13 Quantities in bid schedule for comparing tenders.  

14 Earnest money.  

15 Forfeiture of earnest money.  

16 Signing of tender.  

17 Sufficiency of tender.  

18 Modification and withdrawal of tender/validity period of tender.  

19 Tender to be in sealed cover.  

20 Tenderer to give his address.  

21 Presentation of tender implies acceptance of conditions.  

22 Late tender  

23 Opening of tender.  

24 Evaluation and comparison of tenders.  

25 Process to be confidential.  

26 Clarification of bids after opening tender.  

26 A Additional performance security.  

27 Rejection of tender.  

28 Tender amount includes all taxes, duties and obligations.  

29 Notification of award.  

30 Sighing of contract agreement.  

31 Notifications of successful and un-successful tenderers.  

32 Reckoning of completion period.  

33 Contractor may obtain a copy of contract agreement his cost  

  

 TENDER FOR WORK 

1 Memorandum of work.  

2 Bid schedule.  

3 Tender. 

  

 GENERAL CONDITIONS OF CONTRACT 

 Definitions and Interpretations  

 Clause No.  

1 Definitions.  

2 Marginal headings for information only.  
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3 Terms to include designation of corresponding posts. 

 CONTRACT DOCUMENTS 

4 Documents mutually explanatory.  

    5 Custody of drawings  

 Classified drawings.  

 One copy of drawings to be kept on site.  

 Further drawings and instructions.  

  

 GENERAL OBLIGATIONS 

6 Contract agreement.  

7 Performance security.  

8 
Programme of work to be furnished, if so required by the University Executive 

Engineer. Action when Programme not submitted in time. 

9 Setting out.  

10 
Work to be executed in accordance with the specifications,   

Drawings, orders, etc. 

11 Action where no specifications are Provided  

12 Work to be under directions of University Executive Engineer 

13 Lighting at night work  

14 Arrangement to safeguard danger to unfinished work.  

15 Contractor to supply plant, Ladders, scaffoldings, etc  

 
Contractor liable to pay damages arising from non-provision of  

Lights, fencing, etc. 

16 Notice to be given before the work is covered up  

17 Contractor's employees 

18 Whole time qualified technical personnel for supervision of work  

19 Opportunities for other contractors  

20 
Damage to persons and property  

Indemnity by Government 

21 Work to be open to inspection  

 Contractor or his responsible agent to be present  

22 Giving of notices and payment of fees  

 Compliance of statutes, regulations. etc  

 Payment of income tax and other taxes  

23 Cast of bonds  

24 Change in the constitution of firm  

25 Photographs and advertisements  

  

 ASSIGNMENT AND SUBLETTING 

26 Assignment  

27 Subletting 

  

 MATERIALS AND WORKMANSHIP  

28 Quality of material and workmanship and tests  

 Cost of samples  

 Cost of tests  

 Cost of tests not provided for  
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29 Constructional materials, fittings to confirm to representative  

 samples approved by the University Executive Engineer  

30 Stores and equipment to be supplied by Government  

31 Action and compensation payable in case of bad work  

  

 LABOUR 

32 Application of Labour laws rules  

33 Contractor liable for payment of compensation to injured  

 workman or in case of death to his relations  

34 Use of donkeys and other animals  

  

 COMMENCEMENT, TIME AND DELAYS  

35 Commencement of work  

36 Time for completion  

37 Extension of time for completion  

38 No work at night or on Sunday I Public Holidays  

39 Compensation for delay  

 Rate of progress  

  

 CERTIFICA TE OF COMPLETION  

40 Certification of completion of work  

  

 AL TERA TIONS, ADDITIONS AND OMISSIONS  

41 Alterations in specifications and drawings  

 Alterations omissions, substitutions do not invalidate the contract  

 Extension of time in consequence of alterations  

 Rate of works not in bid schedule or in the estimates.  

42 
No compensation for alteration in or restriction of work to be carried  

out if variation does not exceed 20%. 

  

 MAINTENANCE AND DEFECTS.  

43 Period of maintenance  

 Execution of works of repair etc.  

 Cost of execution of works of repair, etc.  

 Remedy on contractor's failure to carly out work required  

44 
Contractor liable to make good damages, and for any imperfection  

noticed during period of maintenance 

  

 ADVANCES TO CONTRACTOR  

45 Secured advance on materials brought to site  

  

 PAYMENTS  

46 Bills to be or prescribed form  

47 Bills to be submitted monthly  

47(A) Payment of items with imbalance rates  

48 Deduction of security deposit  

49 Conversion of security deposit in to profit bearing securities  

50 Refund of security deposit  

 Refund of security deposit on production of a bank guarantee  
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 Refund of security deposit of maintenance and repair work  

51 Payment on intermediate certificate to be regarded as advances  

52 Final bill to be submitted within one month  

53 Procedure for payment to firms  

54 
Sums payable by way of compensation to be considered 

as reasonable compensation without reference to actual loss 

  

 VARIATION IN PRICES OF SPECIFIED MATERIALS  
55 Price variation  

  

 CLAIMS OF CONTRACTOR  
56 Bills to be submitted monthly_  

57 
Claims for payment of extraordinary nature to be referred to University of Veterinary & 

Animal Sciences, Lahore for decision. 

58 Time limit for unforeseen claims  

59 Claims for compensation for the delay in the execution of works  

  

 REMEDIES AND POWERS  
60 Action where whole of security deposit is forfeited  

61 Work at the risk and expense of contractor  

62 
Contractor remains liable to pay compensation if action not taken  

under clauses 

 Powers to take possession of or require removal of or sell  

 contractor's plant, etc,  

63 
Contract may be rescinded and security forfeited for subletting, bribing or if contractor 

becomes insolvent  

64 
Deduction of amount due to University of Veterinary & Animal Sciences, Lahore on any 

account whatsoever to be permissible from sums payable to the contractor 

  

 SETTLEMENT OF DISPUTES  
65 Procedure in disagreement  

 Contractor dissatisfied with the decision of the  

 Project Director  

 Increase in amount of claim once preferred not allowed  

 Reference to arbitration  

 Dispute for arbitration limited  

 Arbitration  

 
Schedule of materials to be supplied by University of Veterinary & Animal Sciences, 

Lahore  

 
Schedule of equipment to be supplied by University of Veterinary & Animal Sciences, 

Lahore  

 Names of manufacturers of specified materials for base rate  

 Contract agreement  

 Specimen of Bank Guarantee to be furnished by the contractor in  

 lieu of performance security  

 Specimen of Bank Guarantee for release of security deposit  
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GENERAL DIRECTIONS FOR THE GUIDANCE OF THE 

TENDERERS 
 

1. These directions are provided to assist the tenderer in preparing and submitting his tender. 

The tender shall contain all information and data required to be furnished and shall be 

prepared and submitted in accordance with the instructions set forth herein.  

2. All necessary documents, such as copies of specifications (excluding standard specification 

books etc.), contract documents, including bill of quantities, estimated rates and any other 

document required in connection with the preparation of tender or execution of works, 

signed by the University Executive Engineer will accompany the tender form and the cost of 

such annexed documents will be reflected in the cost of the tender form.  

3. The tenderer will not be reimbursed for any costs of any kind, whatsoever, incurred in 

connection with the preparation and submission of his tender.  

4. No single tender shall include more than one work. A tenderer who wishes to tender for two 

or more works shall submit tender for each work, separately.  

5. The memorandum of work tendered for, and the schedule of materials and equipment to be 

supplied by the University Executive Engineer and the rates at which they are to be charged 

for (annexed hereto) shall be filed in the office of the University Executive Engineer before 

the tender form is issued. At this stage the tenderer should ensure that the tender form so 

issued is complete in all respects.  

6. The tenderer shall note that the ultimate responsibility for the quality of work and its 

conformity with the specifications and drawings rests solely with the successful bidder 

whose tender is accepted.  

7. The tenderer shall at his own expense, inspect and examine the site and surroundings and 

obtain for himself, on his own responsibility, information that may be necessary for 

preparing the tender and entering into contract, and shall determine and satisfy himself by 

such means as he may consider necessary or desirable as to all matters pertaining to the 

tender. The tenderer shall also satisfy himself before submitting his tender as to the nature of 

grounds, hydrological and climatic conditions, the form and nature of the site, the nature and 

lay out of the terrain, the availability of labour, water, electric power and transportation 

facilities in the area. The tenderer shall specially investigate into the sources of materials to 

be used for the works and satisfy himself about the quality and quantities of materials for the 

completion of the work and the means of access to the site, the accommodation he may 

require and, in general, shall himself obtain all necessary information, as to the risks, 

contingencies and other circumstances which may influence or affect his tender. The 

University Executive Engineer shall not assume any responsibility regarding information 

gathered, interpretation or deduction which the tenderer may arrive at, from the data that 

may be furnished with the contract documents.  

8. a) The tenderer shall fill up the bid schedule.  

b) The tenderer shall quote his own unit rate in the bid schedule on which he is willing to 

undertake each item of work.  

9. (i) The tenderer shall work out the amount against each item of work in the bid schedule and 

will indicate the total amount of his tender on which he is willing to complete the works. The 

total amount worked out in the bid schedule shall be entered by the tenderer in his tender as 
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his tender price for the work, in case of discrepancy between amounts in figures and in 

words the amount in words shall prevail.  

(ii) Should any discrepancy be found in the amount of pay items or if a column of amount is 

found blank after filling in a unit rate, the unit rate filled by the tenderer will be extended in 

working out of the amount of the tender and the total amount of the bid schedule will be 

adjusted accordingly.  

(iii) If a unit rate is left blank, but the amount against the item is filled, the unit rate will be 

worked out on the basis of the amount divided by the quantity of the item shown in the bid 

schedule.  

(iv) If it is found that the tenderer has not entered any unit rate and amount against any of the 

pay items of the bid schedule, the University Executive Engineer shall fill in the blanks by 

nothing the word “Nil” in such blanks at the time of opening of the tender. Such pay items 

shall be deemed to be covered by the rates of other items.  

(v) If the tenderer does not accept the adjusted / corrected amount of tender according to the 

above provision, his tender shall be rejected and the earnest money forfeited.  

10.  The tender which proposes any alteration in the works specified in the bid schedule or in the 

time allowed for carrying out the works or in any other condition mentioned by the 

University Executive Engineer, will be liable to rejection. The tenderer shall sign each and 

every page of the tender and contract documents, without making any alteration. All 

enclosures issued with the contract documents, shall be attached with the tender duly signed 

by the tenderer. Any addition or alteration made after filling the form shall be duly attested 

by the tenderer. Non-compliance of this condition shall render the tender liable to rejection.  

11. The tenderer shall fill in the tender documents in ink. Errors, if any, shall be scored out and 

corrections rewritten legibly and attested by the tenderer. Any tender with unattested 

correction shall be attested by the tenderer in the presence of other tenderers at the time of 

opening of the tender except that no correction shall be permissible in the rate or amount of 

the bid schedule or in the tendered price after the opening of the tender.  

12. Additional clause(s) for a particular work shall be typed on separate sheet by the University 

Executive Engineer, which will be annexed to the contract documents specifying the number 

of sheet(s). The tenderer shall not add or delete any additional clause(s) in the additional 

clause(s) sheet(s), provided by the University Executive Engineer.  

13. The quantities mentioned in the bid schedule are estimated quantities, to be used for 

preparing tenders, and the University Executive Engineer does not expressly nor by 

implication agree that the actual amount of works to be performed will correspond there 

with. No payment will be made on account of anticipated profits for work covered by the 

contract which is not performed, nor will any adjustment in the unit rates set forth in the bid 

schedule be made because of an increase or decrease in the actual quantities from the 

estimated quantities indicated therein, except as determined in accordance with the 

provisions of clause 42 of the general conditions of contract.  

14. No tender without earnest money shall be entertained, Earnest money, calculated @ 5% of 

the estimated cost of the work (rounded suitably), shall be in the form of deposit at call 

receipt. The earnest money of the unsuccessful tenderers shall normally be returned by the 

Secretary Works Committee, University of Veterinary & Animal Sciences, Lahore 
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(UNIVERSITY OF VETERINARY & ANIMAL SCIENCES, LAHORE) within a week of 

opening of the tenders and in any case not later than thirty (30) days following the date set 

for opening of the tenders. In the event of the tender being accepted, a receipt of the earnest 

money forwarded therewith, shall there upon be given to the contractor. The earnest money 

of the successful tenderer on execution of the contract covering work will be adjusted 

towards the amount of security deposit to be retained from the first amount (s) payable to the 

contractor under the contract.  

15. The successful tenderer will be required to enter into a contract, furnish the performance 

security (wherever required) and to commence the work within the times specified in the 

memorandum of work. Should the successful tenderer refuse or fail for any reason to enter 

into contract, or to furnish the performance security or to commence the work within the 

time specified in the memorandum of work, it should constitute a just cause for the 

annulment of the award and in the event of such annulment, the entire earnest money shall 

be forfeited to UNIVERSITY OF VETERINARY & ANIMAL SCIENCES, LAHORE, as 

compensation for such default.  

16. (i) The tender shall be signed by the person(s) duly authorized to do so. In the event of a 

tender being submitted by a firm, it shall be signed separately by each member thereof, or in 

the event of the absence of any partner, it shall be signed on his behalf by a person holding a 

power of attorney authorizing him to do so. Such power of attorney should be produced with 

the tender and it must disclose that the firm is duly registered under the partnership Act, 

1932 or any other law in force.  

(ii) The tender submitted by a joint venture of two or more firms shall be accompanied by a 

document of formation of the joint venture, duly registered and authenticated by a competent 

court, in which shall be stated precisely, the conditions under which it shall function, its 

period of validity, the person(s) authorized to represent it and accept its obligations the 

participation of several firms forming the joint venture and any other information necessary 

to permit a full appraisal of its function.  

(iii) A tender submitted by a corporation must bear the seal of the corporation and be attested 

by its Secretary. 

(iv) In all cases, the tender must be signed by an individual or individuals having powers to 

legally bind the firm, joint venture, corporation or companies on whose behalf they are 

signing.  

17. Each tenderer shall be deemed to have satisfied himself before tendering as to the 

correctness and sufficiency of his tender and of the rates and prices stated in the bid 

schedule, which rates and prices shall, except in so far as it is otherwise expressly provided 

in the contract, cover all obligations under the contract and all matters and things necessary 

for the proper completion and maintenance of the work.  

18. The tenderer may modify or withdraw his tender after submission, provided that the 

modification or notice of withdrawal is received in writing by the University Executive 

Engineer prior to the prescribed deadline for submission of tenders. The tenderer’s 

modification or notice of withdrawal shall be prepared, sealed, marked and delivered, with 

the inner envelops additionally marked “MODIFICATION OR WITHDRAWAL” as 

appropriate. No tender may be modified subsequent to the deadline for submission of 
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tenders. Withdrawal of a tender during the interval between the deadline for submission of 

tenders and the expiration of the period tender validity i.e. sixty (60) days as specified by the 

tenderer in the form of tender may result in the forfeiture of the tender security.  

19. The tenderer shall submit the original tender documents complete in all respect and keep a 

copy of the tender for his own record. The original should be sealed in an inner and an outer 

envelope, duly marking the envelopes as “ORIGINAL”. The inner and outer envelopes 

shall, (a) be addressed to (Secretary Works Committee UNIVERSITY OF VETERINARY 

& ANIMAL SCIENCES, LAHORE), (b) and bear the following identifications: Tender for 

(Name of Contract), (Reference Number of Tender), and the words “DO NOT OPEN 

BEFORE, (Time and Date, set for opening)”. The inner envelopes shall indicate the name 

and address of the tenderer to enable the tender to be returned unopened in case it is declared 

to have been received late is otherwise unacceptable. If the outer envelope is not sealed and 

marked as instructed above, the University Executive Engineer will assume no responsibility 

for the misplacement or premature opening of the tender submitted. A tender opened 

prematurely because of improper identification will be rejected.  

20. The tenderer shall indicate in the space provided in the tender his full and proper address at 

which notices may be legally served on him and at which all correspondence in connection 

with his tender and the contract is to be sent.  

21. The presentation of tender implies full acceptance on the part of the tender of these 

instructions and all other conditions set forth in the contract document.  

22. Any tender received by the (Secretary Works Committee UNIVERSITY OF VETERINARY 

& ANIMAL SCIENCES, LAHORE) after the deadline for submission of tenders prescribed 

in the Notice Inviting Tenders will be returned unopened to the tenderer. 

23. The University Executive Engineer or his duly authorized officer (not below the rank of 

Assistant Engineer / Sub Divisional Officer) will open tenders in the presence of intending 

tenderers or their authorized agents, who may be present at the time. The officer opening the 

tender will announce the names of the tenderer, tender rates and the presence of requisite 

tender security.  

24. Promptly after the opening of tenders, the University Executive Engineer will undertake a 

detailed evaluation of tenders. The University Executive Engineer will determine whether 

each tender is substantially responsive to the requirements of the tender documents and 

conforms to all the terms, conditions and specifications of the tender documents without 

material deviation or reservation; if a tender is not substantially responsive to the 

requirements of the tender documents, it will be rejected by the University Executive 

Engineer and may not subsequently be made responsive by the tenderer having corrected or 

withdrawn the non-confirming deviation or reservation.  

25. Except for information to be read out by the University Executive Engineer at the time of 

opening tenders, accordance with para 23 above, no information relating to the examination, 

clarification, evaluation and comparison of tenders and recommendations concerning the 

award of contract shall be disclosed to tenderers or other persons not officially concerned 

with such process. Any effort by a tenderer to influence the process of examination, 

clarification, evaluation and comparison of tenders, and in decisions concerning award of 

contract, may result in the rejection of his tender.  

26. To assist in the examination, evaluation and comparison of tenders, the University Executive 

Engineer may ask tenderers individually for clarification of their tenders, including 

breakdowns of unit rates. The request for clarification and the response shall be in writing or 

by cable, but no change in the price or substance of the tender shall be sought, offered or  
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permitted except as required to confirm the correction of arithmetical errors discovered by 

the University Executive Engineer during the evaluation of the tender.  

26.(A)    In case the total tendered amount is less than 5% of the approved estimated (DNIT) 

amount, the lowest bidder will have to deposit additional performance security from the 

Scheduled Bank ranging from 5% to 10% as under, within 15 days of issuance of notice or 

with in expiry period of bid, whichever is earlier.  

 

TOTAL TENDERED AMOUNT BELOW           ADDITIONAL 

PERFORMANCE SECURITY  

CORRESPONDING ESTIMATED COST  

  5%       5% 

  6%       6% 

  7%       7% 

  8%       8% 

  9%       9% 

  10%       10% 

Note: And further clarified by the Finance Department vide this Notification No. RO(Tech.) 

FD-1-2/83. VI(P) dated 24-01-2006 that if contractor quote rates 11% below the technically 

sanctioned and then the corresponding additional security @11% (or subsequent %age 

below the estimated cost) shall be deposited. 
  

26-B) Lowest evaluated bidder shall, within 15 days of receipt by him of a notice in this 

regard, furnish to the tender approving authority in cash, bank draft, cashier’s cheque, 

payment order of bank guarantee (valid for three months beyond completion time / extend 

completion time) from any scheduled Bank of Pakistan, the amount to make up performance 

security & or additional Performance Security, where required and specified in the tender in 

item (h) of Memorandum of work. Should the lowest evaluated bidder refuse or fail of any 

reason to furnish the performance security within the specified time, it should constitute a 

just cause for rejection of his tender and in the event of such rejection the entire earnest 

money shall be fortified to government as compensation for such default. 

27. The University Executive Engineer shall have the right of rejecting all or any of the tenders 

without assigning any reason thereof. The University Executive Engineer will not be bound 

to award the contract to the lowest or to any other tenderer.  

28. The unit rates and prices entered in the bid schedule will be the rates at which the contractor 

will be paid (subject to the adjustment specified in clause 55 of the annexed conditions) and 

shall be deemed to include all costs of performing the work, including income tax, super tax, 

and / or other charges, duties and taxes of the Government, autonomous, semi-autonomous 

and local bodies, profits and costs of accepting the general risk, liabilities and obligations set 

forth in or implied from the contract.  

29. Prior to the expiration of the period of tender validity (60 days) prescribed in the tender form 

or any extension thereof that may have been granted by the tenderer, the University 

Executive Engineer will notify the successful tenderer by cable and confirm in writing by 

registered letter that his tender has been accepted. This letter of acceptance shall name the 

sum which will be paid in consideration of the execution, completion and maintenance of the  

 

works as prescribed in the contract, (hereinafter called the contract price). The notification of 

award will constitute the formation of the contract. 

30. The University Executive Engineer will notify acceptance of the tender to the successful 

tenderer. The contract agreement may be obtained by the contractor from the office of 

Director Works at his own cost. Within fifteen (15) days of receipt of the form of agreement, 

the successful tenderer shall furnish the performance security (5% the contract price) and 

sign the contract in the presence of the University Executive Engineer.  



 

Contractor   University Executive Engineer 

31. After the successful tenderer has signed the contract and furnished adequate performance 

security the University Executive Engineer will notify to the unsuccessful tenderers that they 

were unsuccessful.  

32. The completion period will be reckoned from the date of delivering the award or the handing 

over of the site to the contractor, whichever is later.  

 

33. A copy of contract agreement may be obtained by the contractor at his own cost.  
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TENDER FOR WORK 

To  

 The University Executive Engineer,  

 University of Veterinary and Animal Sciences 

 Lahore 
 

Dear Sir,  
 

I / we  

_________________________________________________________________________________ 

    (Name of the contractor)  

the undersigned tenderer, having examined the conditions of contract, specifications, drawings, bid 

schedule and addenda Nos. __________________________________________ thereto, for the 

work of __________________________________________________________________________  

          (Name of work)  

And the works associated therewith, and having examined the site of the above named works, or 

having caused the site to be visited on our behalf by my / our competent and reliable agent, and 

having satisfied myself / ourselves as to all conditions under which the above named work must be 

performed, hereby offer to execute, complete and maintain the whole of the above mentioned work 

including its ancillary works associated therewith, in accordance with the said contract documents, 

including the addenda indicated above, a tender price of Rs. __________           (Rupees) 

______________________________________ or such other sums as may be ascertained in 

accordance with the said conditions of contract and the rates, and the prices set forth in the bid 

schedule.  

2.        As security for the due performance of the undertaking and obligations of this tender I / we 

submit herewith a deposit at call receipt No. ___________________________________________ 

Dated ___________________ in the amount of Rs. _____________________________________ 

(Rupees) _______________________________________________________________________ 

From the _________________ Bank ________________ Branch__________________ drawn in  

favour of Treasurer, UVAS, Lahore or made payable to you as earnest money, the full value of 

which will be absolutely forfeited to University of Veterinary & Animal Sciences, Lahore without 

prejudice to any other rights or remedies of the said University, should I / we withdraw or modify the 

tender within its validity period of sixty (60) days, following the date of receipt of tender.  

3.          I / we understand that if my/our tender is accepted, the full value of the earnest money as 

attached with the tender shall be detained by University of Veterinary & Animal Sciences, Lahore 

towards the amount of security deposit specified in clause 48 of the said conditions of contract and 

item (d) of the memorandum of work.  

4.            Should this tender be accepted by you I / we hereby undertake:- 

 a) To sign all the necessary documents for entering into contract agreement in the form set 

out in the contract document within fifteen (15) days following your notification of such acceptance.  

 b) To commence the work within the stipulated time named in item (f) of memorandum 

hereto annexed following the date of issuance of your order to proceed with or the handing over of 

the site, whichever is later and in the event of my /our failure to do so, the entire amount of earnest 

money deposited by me /us for which deposit at call receipt is enclosed herewith is to be absolutely 

forfeited to the University of Veterinary & Animal Sciences, Lahore. On the commencement of the  
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work, I /we hereby also agree to abide by and fulfill all the terms or provisions of the said conditions 

of the contract annexed hereto so far as applicable and in default thereof, to forfeit and pay to 

Government the sums of money mentioned in the said conditions.  

 c) To complete and deliver the whole of the work comprised in the contract within the time 

stipulated in item No. (g) of the memorandum hereto annexed, subject to such extension in the time 

limit as may be granted under the conditions of contract. 

 d) The furnishing of performance security under item (h) of the memorandum annexed 

hereto, in the sum equal to 5 (five) percent of the cost of the work in the same form and on the same 

conditions as are prescribed by and to the satisfaction of the University Executive Engineer.  

5.         I /we also agree that when materials and / or equipment for the work are provided by the 

UNIVERSITY OF VETERINARY & ANIMAL SCIENCES, LAHORE to be paid for them shall be 

as provided in appendices annexed hereto.  

6.             I /we agree to abide by this tender for the period of thirty (30) days following the date set 

for receiving of tenders and it shall remain binding upon me / us and may be accepted by you at any 

time before the expiration of that period.  

7.             Unless and until a formal agreement is prepared and executed, this tender, together with 

your written acceptance thereof, shall constitute a binding contract between us, and shall be deemed 

for all purposes to be the contract agreement.  

8.                I / we understand that you are not bound to accept the lowest or any tender you may 

receive, and that you will not defray any expenses incurred by me / us in tendering.  

 Thanking you,  

                        Yours Faithfully,  

 

              ________________________ 

                    (Signature of tenderer)  

        Name _______________________

        Address _____________________ 

         ______________________ 

Dated this _______________ Day  

Of __________________  

 The above tender is hereby accepted by me on behalf of University of Veterinary & Animal 

Sciences, Lahore.  

         ______________________ 

(Signature of University 

Executive Engineer) 

             Department _______________ 

In case the above address is changed, the contractor will immediately notify in writing to the University 

Executive Engineer, his new address.  
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MEMORANDUM OF WORK 

(To be filled by the Project Directorate of the University of  

Veterinary & Animal Sciences, Lahore) 

 
General Description _________________________________________________________ 

(if several sub works are included, they should be detailed in a separate sheet) 

__________________________________________________________________________

__________________________________________________________________________ 

(a) Estimate cost Rs. ____________________________________________________________ 

_____________________________________________________________ 

(b) Amount of earnest money to accompany the tender Rs. ____________________________ 

(to be furnished by the tenderer in the shape of deposit at call from a scheduled Bank of 

Pakistan)  

(c) Percentage of security deposit to be retained from the bills.  

i. On the amount of work done upto Rs. 5 million      = ten (10) percent  

ii. On the amount of work done beyond Rs. 5 million = five (5) percent  

 

(d) Minimum amount of interim running bills Rs. _____________________________________ 

(e) Mobilization period ______________________________________________________days 

(f) Time allowed to complete the work after the expiry of mobilization period ________ days.  

(g) Amount of performance security of Rs ________________________________________ in 

the form of Bank Guarantee (see contract conditions clause 7 and general direction 26 (A), 

five (05) percent of the accepted tender price in case of tenders with cost exceeding Rs. 50 

millions and as per condition 26(A) for all tenders.  

(h) Period of maintenance (after the date of issuance of certificate of completion) 

_______________________________________________ 

 



 

GENERAL CONDITIONS OF CONTRACT 

DEFINITIONS AND INTERPRETATIONS 

 

Definitions Clause 1 

 

In the contract (as herein after defined) the following words and expressions shall have the meaning 

hereby assigned to them, except where the context otherwise requires:- 

1) “Agent” means the person appointed by the contractor to act on his behalf in his absence;  

2) “Certificate of completion” means the certificate of completion given by the University 

Executive Engineer pursuant to clause 40 of these conditions; 

3) “Contract” means the contract agreement, the documents set out therein and includes the 

conditions of contract, the tender and acceptance thereof, the specifications, the drawings, 

the bid schedule, schedule of rates and the prices; 

4) “Contractor”  means the person or persons, firm or company whose tender has been 

accepted by the University Executive Engineer, and shall include the contractor’s duly 

authorized representative, successors and assigns; 

5) “Contract price” means the sum named in the tender, subject to such addition thereto or 

deductions there from as may be made under the provisions of the contract;  

6) “Constructional Plant” means all appliances, or things required in or about the execution, 

completion, or maintenance of the works or temporary works, but does not include the 

materials or other things intended to form or forming part of permanent or temporary 

works;  

7) “Drawings”  means the drawing(s) referred to in the contract documents and any 

modifications of such drawing(s)  as may from time to time be furnished or approved in 

writing by the University Executive Engineer; 

8) “University Executive Engineer”  means the University Executive Engineer or any other 

officer who for the time being and from time to time is in charge of the works and includes 

an officer appointed by the University of Veterinary & Animal Sciences, Lahore to act as 

University Executive Engineer for the purposes of the contract; 

9) “University of Veterinary & Animal Sciences, Lahore” means the University of Veterinary 

& Animal Sciences, Lahore; 

9-a) “Item Rates” means the rates determined on the basis of the market rates system(MRS) 

introduced by the Government in replacement of the Composite Schedule of Rates 1998 

through Finance Department Notification NO. R.O (Tech.) F.D.2-3/2004 dated:02-08-2004  

 

10) “Period of maintenance”  means the period during which the contractor is obliged to 

guarantee the work or defined portions of work against defect and during which he is 

obliged to perform any maintenance procedure that may be specified by the University 

Executive Engineer and shall be calculated from the date of the certificate of completion 

given by the University Executive Engineer in accordance with clause 40 hereof or in the 

event of more than one certificate having been issued by the University Executive Engineer 

under the said clause from the respective dates so certified; 

11) “Maintenance”  means the repairs, amendment, reconstruction and includes the 

rectification of defects imperfections, shrinkages and other faults except fair wear and tear 

as may be required of the contractor in writing by the University Executive Engineer during 

the period of maintenance; 

12) “Programmed of work” means the programme of work submitted by the contractor and 

approved by the University Executive Engineer and includes and amendment thereto made 

from time to time and approved by the University Executive Engineer.  

13) “Site” means the lands and other places on, at, over, under, in or through which the works 

are to be executed or carried out in pursuance of the contract or any adjacent land, or part or 

street, which may be allotted or used for the purpose of carrying out the contract or any 

lands or places provided by the University Executive Engineer for the purpose of the 

contract together with such other places as may be specifically designated in or pursuant to 

the contract as forming part of the site; 
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14) “Specifications” means the specification referred to in the tender and any modification 

thereof or addition thereto as may from time to time be furnished or approved in writing by 

the University Executive Engineer; 

15) “Temporary Works” means all temporary works of every kind required in or about the 

construction, completion or maintenance of the works;  

16) “Works” means the works to be executed in accordance with the contract and includes any 

permanent work as required for the performance of the contract.  

Clause 2 

 
 

 

Marginal headings for 

information only  

The marginal headings, the words, notes, titles and phrases used in 

these general conditions and documents attached hereto, are strictly 

for information and direction of the reader with regard to the contents 

of the said documents and shall by no means be invoked for 

interpretation of the said clauses nor shall they be deemed to be part 

thereof or be taken into consideration in the interpretation or of the 

contract. 

 

Clause 3 

Term to include 

Designation of 

Corresponding Post  

The term “University Executive Engineer” “Project Director” and 

Chief Engineer used in the contract and the documents attached 

thereto, shall respectively  be taken to include the terms “University 

Executive Engineer” “Project Director” and “Campus Committee” or 

the holder of the corresponding posts in relation to the work. 

 

 

CONTRACT DOCUMENTS   

Clause 4 
 

 

 

 

 

 
 

 

 
 

 

 

Documents Manually 

Explanatory  

Except if and to the extent otherwise provided by the contract, the 

conditions of contract and additional conditions annexed hereto shall 

prevail over those of any other document forming part of the contract. 

Subject to the foregoing, the several documents forming the contract 

are to be taken as mutually explanatory of one another but in case of 

any error, omission, ambiguity or discrepancy is found between these 

documents, the same shall be reported to the Engineer-in-charge who 

shall correct such error or omission or explain and adjust the 

ambiguity or discrepancy, as the case may be, and shall thereupon 

issue to the contractor instructions directing in what manner the work 

is to be carried out, . Provided always that if in ; the opinion of the 

University Executive Engineer compliance with any such instructions 

shall involve the contractor in any expenses which by reason of any 

such error, omission, ambiguity or discrepancy, the contractor did not 

have reasons to anticipate, the University Executive Engineer shall 

pay such additional sums as he shall certify to be reasonable to cover 

such expenses. Provided further that any work done by the contractor, 

which perpetuates or adds to any error, omission, ambiguity or 

discrepancy, already discovered and pointed out, shall be considered 

to have been done at the contractor’s own risk.  

 

 

 

Clause 5 
                                                     

1) 

 

 

 

 Custody of Drawings  

The drawings shall remain in the sole custody of the University 

Executive Engineer but two sets of the detailed or working drawings 

will be obtained by the contractor free of cost from the University 

Executive Engineer after acceptance of his tender. The contractor 

shall provide and make at his own expense any further copies 

required by him. On the completion of the contract, the contractor 
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shall return to the University Executive Engineer all drawings 

provided to him under the contract.  
                                                      

2) 

 

 

Classified Drawings  

If so instructed , the contractor shall undertake not to disclose details 

of classified drawings, other than to men in his employ and will give 

an undertaking to the University Executive Engineer that these 

drawings are not replicated or passes on  to others or used by any 

other agency / person.  
                                                      

3) 

 

One copy of Drawing to 

be kept on site  

One copy of the drawings furnished to the contractor as aforesaid 

shall be kept by the contractor at site and the same shall at all 

reasonable times also be made available for inspection and used by 

the University Executive Engineer or by any of his superior officer or 

by any person authorized by the University Executive Engineer in 

writing.  
                                                      

4) 

 

Further Drawings and 

instructions  

The University Executive Engineer shall supply to the contractor, 

from time to time during the progress of the works, such further 

drawings and instructions as shall be necessary for the purpose of the 

proper and adequate execution and maintenance of the works, and the 

contactor shall carry out and be bound by the same. The contractor 

shall give adequate notice in writing, to the University Executive 

Engineer of any such further drawing and instructions that contractor 

may require for execution of works or otherwise under the contract.  

 

GENERAL OBLIGATIONS 
Clause 6 

 

Contract agreement  
The contractor shall, when called upon so to do by the University 

Executive Engineer enter into and execute a contract agreement in the 

form annexed.  

Clause 7 
 

Performance Security  
The contractor shall (a) within 15 days of the receipt by him of the 

notification of the acceptance of his tender furnish to the Treasure 

UVAS Lahore in cash, Bank draft, Cashier’s Cheque or payment 

order or Bank Guarantee from the bank of Punjab or any scheduled 

bank of Pakistan, the amount to make up the full performance 

security where required and specified in the tender, and / or (b) 

permit UNIVERSITY OF VETERINARY & ANIMAL SCIENCES, 

LAHORE at the time of making and payment to him for work done 

under the contract deduct such sum as specified in item(h) of 

memorandum and moneys or deductions so paid or made shall be 

held as additional security deposit. All compensation or the sums of 

money payable by the contractor under the terms of this contract may 

be deducted from, or paid by the sale of sufficient part of his 

performance security, and in the event of his performance security 

reduced by reason of any such deduction or sale as aforesaid the 

contractor shall within ten days thereafter make good in cash or other 

securities as aforesaid and sum or sums which may have been 

deducted from, or raised by sale of performance security or any part 

thereof.  

 

If the amount of the performance security is not furnished within the 

period specified at (a) above, the tender already accepted shall be 

considered as cancelled and the tender security will be confiscated by 

the Treasure UVAS Lahore. The performance security deposit lodged 

by a contract (in cash or other form or retained in installments from 

his bills) shall be refunded to him after the expiry of three months 

from the date on which the work is accepted, or along with the final 

bill if it is prepared after that period on account of some unavoidable 

circumstances.  
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Clause 8 
i) 

 

 

 
 

Programme of work to be 

furnished it so required by 

University Executive 

Engineer  

The contractor shall if so required by the University Executive 

Engineer submit in writing to the University Executive Engineer 

within the period specified by him for his approval a Programme 

showing the order of procedure and the method in which he proposes  

to carry out the works. The time and progress chart shall be prepared 

indirect relation to the; time period started in item (g) of the 

memorandum hereto annexed for; the completion of individual items 

thereof and the works as a whole. It shall indicate the forecast of the 

date for commencement and completion of various trade processes or 

section of the works, and shall be amended as may be required by 

agreement between the University Executive Engineer and the 

contractor within the limitation of time imposed in the contractor 

documents.  
ii) The contactor shall also, whenever required by the University 

Executive Engineer, furnish for his information full particulars in 

writing of the organization and staff by which he proposes to direct 

and administer his performance of the contract and also such further 

information concerning the contractor’s arrangements for the carrying 

out the work and of the constructional plants or temporary works 

which the contractor intends to supply, use or construct, as the case 

may be.  
iii) The submission to and approval by the University Executive 

Engineer of such Programme, or the furnishing of such particulars or 

information shall not relieve the contactor of any of his duties or 

responsibilities under the contract 
iv) 

 

 

 

Action when Programme 

not submitted in time  

In the event of the non-submission of the Programme or revised/ 

amended Programme of work by the contractor for approval by the 

University Executive Engineer within the period specified by the 

University Executive Engineer, the contractor shall be liable to pay as 

compensation an amount, equal to ¼ % per day or such smaller 

amount as the University Executive Engineer (whose decision in 

writing shall be final) may decide on the total tendered amount of the 

work, subject to maximum of 2% of contract amount.  

 

Clause 9 
 
 

 

 
 

 

 

Setting out  

The contractor shall be responsible for the true and proper setting out 

of the work in relation to original points, lines and levels of reference 

given by the University Executive Engineer in writing and for the 

correctness (subject as above mentioned) of the position, levels, 

dimensions and alignments of all parts of the works and for the 

provision of all necessary instruments, appliances and labour in 

connection therewith. If at any time during the progress of the work, 

any error shall appear or arise in the position, levels, dimensions, or 

alignment or any part of the works, the contractor on being required 

so to do by the University Executive Engineer, shall at his own 

expense, rectify such error to the satisfaction of the University 

Executive Engineer unless such error is based on incorrect data 

supplied in writing by the University Executive Engineer in which 

case the expenses of rectifying the  same shall be borne by the 

Government. The checking of any setting out or of any line or levels 

by the University Executive Engineer shall not in any way relieve the 

contractor of his responsibility for the correctness thereof, and the 

contractor shall carefully protect and preserve all points, marks, lines, 

levels, bench marks, site-rails, pegs, slope stakes, batten boards for 

location, and other things used in setting out the works.  
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Clause 10 
 

Work to be executed in 

accordance with the 

specification drawings 

orders etc 

The contractor shall execute the whole and every part of the works in 

the most substantial and workman-like manner, and both as regards 

material and otherwise in every respect in strict accordance with the 

specification. The work executed by the contractor shall also conform 

to the design(s) and / or drawings and instructions in writing relating 

to the work signed by the University Executive Engineer and lodged 

in his office, and to which the contractor shall be entitled to have 

access at such office, or on the site of the work for the propose of 

inspection during office hours. The contractor shall, if so required; be 

entitled at his own expenses to make or cause to be made copies of 

specifications, and of all such designs, drawings and instructions as 

aforesaid.  

Clause 11 
 
 

Action where no 

specifications are 

provided  

In the case of any class of work for which there is no such 

specification as mentioned in para-2 of general directions for the 

guidance of the tenderer annexed hereto, such work shall be carried 

out in accordance with the prescribed standard specifications, and in 

the event of there being no such specifications, in accordance with 

the specification attached with the tender, if however, there is no 

standard specification or specifications attached with the tender, the 

work shall be carried out, in all respects in accordance with the 

instructions and requirements of the University Executive Engineer.  

 

Clause 12 
 

Work to be under 

direction of University 

Executive Engineer  

All works to be executed under the contract shall be executed under 

the directions and subject to the approval in the respects, of the 

University Executive Engineer who shall be entitled to direct at what 

point or points and in what manner they are to be commenced and 

from time to time carried on.  

 

Clause 13 
i)  

Lighting at Night work  
In the event of night work being carried on, the contractor shall 

provide and maintain such good and sufficient lights as will enable 

the work to proceed with satisfactorily and without danger. Similarly, 

the approach to the site and works where the night work is being 

carried out shall be efficiently lighted. All arrangements adopted for 

such lighting shall be to the satisfaction of the University Executive 

Engineer. 
ii) 

Watching and Lighting  
The contractor shall in connection with the works provide and 

maintain at his own cost all lights, warning lights, caution boards, 

attendants, guard fencing and watch men, when and where necessary 

or required by the University Executive Engineer, for the protection 

of the works or for the safety and convenience of the public or others.  

 

Clause 14 
 

Arrangements to 

safeguard danger to 

unfinished work  

The contractor is expected to make himself acquainted with the 

weather conditions, etc, and make his arrangements in such a manner 

that unfinished work is not in danger from storms, floods, etc. A 

claim by the contractor for a loss caused by any such eventuality will 

not be entertained by the UNIVERSITY OF VETERINARY & 

ANIMAL SCIENCES, LAHORE. 

 

Clause 15 
 

 

 

 

The contractor shall supply at his own cost all materials (except such 

material, if any as may in accordance with the contract be supplied 

from the departmental store) constructional plants, tools, appliances, 
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Contractor to supply 

plant, leaders, 

scaffolding, etc 

 

 

 

 

 

 

 

 

 

 

 

 

Contractor liable to pay 

damages arising from 

non-provision of lights 

fencing etc.  

implements, ladder, cordage, tackles, scaffoldings and temporary 

works, requisite or proper for the execution of the works, whether 

original, altered or substituted, and whether included in the 

specifications or other documents forming part of the contract 

referred to in these conditions or not, or which may be necessary for 

the purpose of satisfying or complying with the requirements of the 

University Executive Engineer as any matter as to which under these 

conditions he is entitled to be satisfied, or which he is entitled to 

require together with carriage therefore, to and from the work. The 

contractor shall also supply without charge the requisite number of 

persons with the means and material necessary for the purpose of 

setting out works, and counting, weighing, and assisting in 

measurement or examination at any time, and from time to time of 

the work or materials. Failing his so doing the same may be provided 

by the University Executive Engineer at the expense of the 

contractor, and the expenses may be deducted from any money due to 

the contractor under the contract, or from his security deposit. The 

contractor shall also provide all necessary fencing and lights required 

to protect the public from accident, and shall be bound to bear the 

expenses of defense of every suit action or other proceedings at law 

that may be brought by any person for injuries sustained by him 

owing to neglect in taking the above precautions and to pay any 

damages and costs which may be awarded in any such suit, action or 

proceedings to any such person, or which may with the consent of the 

contractor be paid to compromise any claim by any such person.  

 

Clause 16 
 

 

 

 

 

 

 

Notice to be given before 

the work is covered up  

The contractor shall give not less than five days notice in writing to 

the University Executive Engineer or his subordinates in charge of 

the work, before covering up or otherwise placing beyond the reach 

of measurement any work in order that the same may be measured, 

and correct dimensions thereof be taken before the same is so covered 

up or placed beyond the reach of measurement and shall not cover up 

or place beyond the reach of measurement any work without the 

consent in writing of the University Executive Engineer or his 

subordinate in charge of the work. If any work is covered up or 

placed beyond the reach of measurement, without such notice having 

been given and consent obtained the same shall be uncovered at the 

contractor’s expenses, and no payment or allowance shall be made 

for such work or the materials with which the same was executed.  

 

Clause 17 
                                           

1)  

 

 
                                   

 

Contractor’s employees  
 
 

 

                                  
 

 

 

                                        

2) i) 
 

Removal of Contractor’s 

employees  
 

The contractor shall provide and employ on the site for the purpose of 

and in connection with the execution and maintenance of the work 

under the contract:- 

a) Only such engineer and technical assistance as are skilled and 

experienced in their respective callings, and such sub-agents, 

foremen and leading hands as are competent to give proper 

supervision of the work, they are required to supervise, and  

b) Such skilled, semi-skilled and unskilled labour as is 

necessary for the proper and timely execution and 

maintenance of works under the contract.  

The University Executive Engineer shall have full powers at all times 
to object to the employment and to require the contractor to remove 
forthwith from the site, the agent, workman, foreman or any other 
person employed by the contractor or any sub-contractor, who in the 
opinion of the University Executive Engineer misconducts himself or 
is incompetent or negligent in the proper performance of his duties or 
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  ii) 

 

 

whose employment is otherwise considered by the University 
Executive Engineer to be  undesirable, and the contractor shall 
comply with the request forthwith.  
 

No such agent, workman, foreman or other employees after his 

removal from the work by request of the University Executive 

Engineer shall be re-employed or reinstated by the contractor for the 

purposes of and in connection with the contract at any time, except 

with the prior approval in writing of the University Executive 

Engineer.  

 

Clause 18 

                                      

(a) 
 

Whole time Qualified 

technical personnel for 

supervision of work  
 

                               

                              

 
                                     

(b) 

The contractor shall employ for each contract, whole time qualified 

technical personnel to the satisfaction of the University Executive 

Engineer for the supervision of the work at the scale give below;- 

On contracts valuing;- 

i) Upto Rs. 7.5 million           One diploma engineer  

ii)   Exceeding Rs. 7.5 million   One senior graduate engineer and 

                                                             One junior graduate engineer  

If the contractor fails to employ the qualified technical personnel to 

the above scale, the University Executive Engineer shall, after giving 

the contractor 15 days notice to this effect, have the option to employ 

to make up the deficiency in the number of such persons at the risk 

and cost of the contractor.  

Clause 19 
 

 

 
 

Opportunities for other 

contractor  

The contractor shall in accordance with the requirements of the 

University Executive Engineer afford all reasonable opportunities for 

carrying out the work by any other contractor(s) / specialist 

contractor(s) executing a part of the original work or ancillary to the 

work, employees / workmen of such contractor(s) or those of the 

UNIVERSITY OF VETERINARY & ANIMAL SCIENCES, 

LAHORE, who may be employed in execution of, or near the site of 

work not included in the contract. If, however, the contractor 

provides any material services / assistance or facilities to any such 

contractor or to the UNIVERSITY OF VETERINARY & ANIMAL 

SCIENCES, LAHORE or the written request of the University 

Executive Engineer, he shall be paid a reasonable sum as determined 

by the University Executive Engineer or paid according to provision 

in bid schedule if already made therein.  

 

Clause 20 

                                       

1) 
 

Damage to persons and 

property  

 
 

 
 

 

 
 

 

 
 

 

 
 

                                                   

     
a) 

                                             

 

 

 

 
                                                       

The contractor shall indemnify and keep indemnified the 

UNIVERSITY OF VETERINARY & ANIMAL SCIENCES, 

LAHORE against all losses and claims for injuries or damage caused 

to any person or any property whatever, (other than surface or other 

damage to land or crops being on the site suffered by tenants of 

occupants) which may arise out of or in consequence of the 

construction and maintenance of the works and against all claims, 

demands, proceedings, damages, costs, charges and expenses 

whatever in respect of or in relation thereto. Provided always that 

noting herein contained shall be deemed to render the contractor 

liable for, or in respect of or to indemnify the UNIVERSITY OF 

VETERINARY & ANIMAL SCIENCES, LAHORE against any 

compensation or damages for or with respect to:- 

 

The permanent use or occupation of land by the works or any part 

thereof or (save as hereinafter provided) surface or other damage as 

aforesaid.  
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b) 

 
 

 

                                                       

c) 

 

 
 

 
 

 

 
                                                       

d) 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

2) 

 
Indemnity by the 

UNIVERSITY OF 

VETERINARY & 

ANIMAL SCIENCES, 

LAHORE   

 

 

 

 

 

                                       

1) 

                                       

2) 

                                       

3) 

                                       

4) 

                                       

5) 

 

The right of the UNIVERSITY OF VETERINARY & ANIMAL 

SCIENCES, LAHORE to construct the works or any part thereof on, 

over, under, in or through any land.  

 

Interference whether temporary or permanent with any right or light, 

air, way or water, or other assessment of quasieasement which is the 

unavoidable result of the construction of the works in accordance 

with the contract.  

 

Injuries or damage to persons or property resulting from any act or 

neglect done or committed during the currency of the contract of the 

UNIVERSITY OF VETERINARY & ANIMAL SCIENCES, 

LAHORE, its agents, servants or other contractors (not being 

employed by the contractor) or for or in respect of any claims, 

demand , proceedings, damages, costs, charges, and expenses in 

respect thereof or in relation, thereto.  

 

Provided further that for the purposes of this clause the expression 

“the site” shall be deemed to be limited to the Area define in the 

specification or shown on the drawings in which land and crops will 

be disturbed or damaged as inevitable consequence of carrying out 

the works.  
 

The UNIVERSITY OF VETERINARY & ANIMAL SCIENCES, 

LAHORE will indemnify the contractor for and against all claims, 

demands, proceedings, damages, costs, charges and expenses in 

respect of the matters referred to in the provision to sub-clause (1) of 

this clause.  

 

Note: The limit of various departments for the application of this 

clause is as follows:- 
 

Buildings                                             Contracts exceeding Rs. 5 

Million 

Public Health Engineering               Contracts exceeding Rs. 5 

Million  

Highways                                            Contracts exceeding Rs. 10 

Million 

Irrigation                                            The clause would not apply  

Housing and Physical Planning      Contracts exceeding Rs. 5 Million 

 

The clause may be adopted in contracts of smaller amount wherever 

so directed by the Vice Chancellor.  

 

Clause 21 
 

Work to be open to 

inspection  

 

 

 

Contractor or his 

responsible agent to be 

present  

All works under or in the course of execution or executed in 

pursuance of the contract, shall at all time be open to inspection and 

supervision of the University Executive Engineer or his subordinate, 

and the contractor shall at all times during the usual working hours 

and at all other times for which reasonable notice of the intention of 

the University Executive Engineer, his senior of his subordinate to 

visit the works shall have been given to the contractor, either himself 

be present to receive orders and instruction or have an agent, duly 

accredited in writing present for that purpose. Orders given to the 

contractor’s agent shall be considered to have the same force as if 

they have been given to the contractor himself.  

Clause 22 



 

Contractor   University Executive Engineer 

                                             

i 

 
Giving of notices and 

Payment of fees  

 
 

 

 
 

 

                                                      
 

ii 

 

Compliance with statutes 

regulations etc.  
 

 

 
 

 

 

 

 
                                                   

 

iii 
 

Payment of income tax 

and other taxes.  

The contractor shall give all notices, and at his own cost pay all fees, 

required to be given or paid by any national or state statute, ordinance 

or other laws any regulation or by–laws of any local or other duly 

constituted authority in relation to the execution of the works or of 

any temporary works and by the rules and regulations of all public 

bodies and companies whose property or rights are affected or may 

be affected in any way by the works or any temporary works.  

 

The contractor shall conform in all respects with the provisions of 

any such federal, provincial and local statutes, ordinance or law as 

aforesaid and the regulations or by-laws of any local or other duly 

constituted authority, which may be applicable to the works, or to any 

temporary works and with such rules and regulations  of Public 

Bodies and companies as aforesaid and shall keep the UNIVERSITY 

OF VETERINARY & ANIMAL SCIENCES, LAHORE  

indemnified against all penalties and liabilities of every kind for 

breach of any such statutes, ordinance or law, regulation of by-laws. 

 

The contractor shall be responsible for the payment of all income tax, 

super tax and other Government or local taxes arising out of the 

contract, which shall not be reimbursed to him by the UNIVERSITY 

OF VETERINARY & ANIMAL SCIENCES, LAHORE and the 

rates and prices stated in the bid schedule shall be deemed to cover all 

such taxes.  

 

Clause 23 
 

Cost of bonds  
The cost of various bonds to be entered into and executed between 

the contractor and the Treasure shall be in all respects, at the expense 

of the contractor.  

 

Clause 24 

Change in the constitution 

of firm  

 In the case of tender by partners, any change in the constitution of 

the firm, joint venture, company or corporation shall be forthwith 

notified by the contractor to the University Executive Engineer for 

his information.  

Clause 25 

Photographs and 

advertisements  
Photographs of the works shall be taken by permission of the 

University Executive Engineer. Only signs or other advertisement 

approved by the University Executive Engineer may be displayed at 

or near the works. Photographs of the works shall not be published 

without prior written approval of the UNIVERSITY OF 

VETERINARY & ANIMAL SCIENCES, LAHORE, which shall not 

be unreasonably withheld.  

 

ASSIGNMENT AND SUB-LETTING 
 

Clause 26 
 

Assignment  
The contractor shall not assign the contract or any part thereof or any 

benefit or interest therein or there under without the prior written 

consent of the University Executive Engineer.  

 

Clause 27 
 

Subletting 

the contractor shall not sublet the works or any parts thereof except 

where otherwise provided by the contract, without the prior written 

consent of the University Executive Engineer and such consent, if 

given , shall not relieve the contractor from any liability or obligation 

under the contract and he shall be responsible for the acts, defaults 

and negligence of any sub-contractor, his agents, servants or 



 

Contractor   University Executive Engineer 

workmen as if they were the acts, defaults or neglects of the 

contractor, his agents, servants or workmen. Provided always that the 

provision of labour as a piece work basis shall not be deemed to be a 

subletting under this clause.  

Clause 28 
                                           

1) 

Quantity of material and 

workmanship and tests  
 

 

 
 

 

 
 

 

 
 

 

 

 

 

                                                   
 
                                                             

2) 

Cost of samples  
 
 

 

 

                                       

                                       
3) 
Cost of tests  
 

 
 

 

 
 

 

 
 

 

                                   

                                       
4) 

 
Cost of tests etc. not 

provided for  

 

All materials and workmanship shall be of the respective kinds 

described in the contract and in accordance with the instructions of 

the University Executive Engineer and shall be subjected from time 

to time to such tests as the University Executive Engineer may direct 

at the place of manufacture or fabrication or on the site or at all or 

any of such places. The contractor shall provide such assistance, 

instruments, machines, labour and material as are normally required 

for examining, measuring and testing any work and the quality, 

weight or quantity of any material used and shall supply samples of 

material before incorporation in the works for testing, as may be 

selected and required by the University Executive Engineer.  

 

All samples shall be supplied by the contractor at his own cost if the 

supply thereof is clearly intended by or provided for in the 

specifications or bill or quantities but if not then at the cost of the 

UNIVERSITY OF VETERINARY & ANIMAL SCIENCES, 

LAHORE.  

 

The cost of making any test shall be borne by the contractor if such 

test is clearly intended by or provided for in the specification or bill 

of quantities  and (in the cases only of a test under load or of a test to 

ascertain whether the design or any finished or partially finished 

work is appropriate for the purpose which it was intended to fulfill) is 

particularized in the specifications  or bill of quantities  in sufficient 

detail to enable the contractor to price or allow for the same in his 

tender. 

 

If any test is ordered by the University Executive Engineer which in 

either:- 

a) Not so intended by or provided for ; or  

b) (in the cases above mentioned) is not so particularized; or  

c) Through so intended by or provided for is ordered by the 

University Executive Engineer to be carried out by an 

independent person at any place other than the site or the 

place of manufacture or fabrication of the material tested.  

Then the cost of such test shall be borne by the contractor if the test 

shows the workmanship or materials not to be in accordance with the 

provisions of the contract or the instructions of the University 

Executive Engineer but otherwise by the UNIVERSITY OF 

VETERINARY & ANIMAL SCIENCES, LAHORE.  

 

 

 

Clause 29 
 

Constructional material 

fittings, etc .to conform to 

representative samples 

approved by University 

Executive Engineer  

Before any construction material fitting is brought to the site of work, 

the contractor shall submit to the University Executive Engineer 

representative samples of the material fitting, etc. he proposes to use. 

The samples after approval will be retained by the University 

Executive Engineer in his custody the contractor shall be responsible 

for ensuring that materials and fittings, etc. conforming to such 

samples are used throughout the contract, failing which the material 

fittings, etc. will not be accepted and shall be removed forthwith from 



 

Contractor   University Executive Engineer 

the site of work if so desired by the University Executive Engineer.  

Clause 30 
 

Store to be supplied by 

Government   

If the specification or the estimate of the work provides for the use of 

any special description of material  and equipment to be supplied 

from the University Executive Engineer’s store or if it is required that 

the contractor shall use certain stores to be provided by the 

University Executive Engineer (such materials , stores and equipment 

and the prices to be charged therefore as hereinafter mentioned being 

so far as practicable for the convenience of the contractor but not so 

as in any way to control the meanings or effect of this contract 

specified in the schedule of memorandum hereto annexed), the 

contractor shall be supplied with such materials and stores as required 

from time to time to be used by him for the purpose of the contract 

only; and the value of the full quantity of materials and stores so 

supplied at the rates specified in the said schedule or memorandum 

may be set off or deducted from any sums due or to become due, to 

the contractor, under the contract or otherwise; or against or from the 

security deposit. All materials supplied to the contractor shall remain 

the absolute property of the Government  , and shall not , on any 

account be removed from the site of works without the written 

permission of the University Executive Engineer, and shall at all 

times be open to inspection of the University Executive Engineer, 

any such material unused or in perfectly good condition at the time of 

the completion or termination  of the contract shall be returned to the 

University Executive Engineer ‘s store, if by a notice in writing under 

his hand he shall so require; but the contractor shall not be entitled to 

return any such materials unless with such consent, and shall have no 

claim for compensation on account of any such materials so supplied 

to him, as aforesaid being unused by him, or for any wastage in or 

damage to any such materials.  

 

Clause 31 
Action and compensation 

payable in cases of bad 

work.  

If it shall appear to the University Executive Engineer or to his 

subordinate in charge of the work, that any work has been executed 

with unsound, imperfect, or unskillful workmanship or that any 

materials or articles provided by him for the execution of the work 

are unsound, or of a quality inferior to that contracted for, or 

otherwise not in accordance with the contract the contractor shall on 

demand in writing from the University Executive Engineer specifying 

the work, materials or articles complained of not withstanding that 

the same may have been inadvertently passed, certified and paid for, 

forthwith rectify, remove and reconstruct the work so specified in 

whole or in part, as the case may require, or as the case may be, 

remove the materials or articles so specified and provide material as 

originally contracted or articles at his own proper charge and cost, 

and in the event of his failing to do so within a period to be specified 

by the University Executive Engineer in his demand aforesaid, then 

the University Executive Engineer may rectify or remove and re-

execute the work, remove and replace with others, the materials and 

articles complained of, as the case may be , by his own workman or 

by other contractor and recover from the contractor towards the cost 

thereof a sum equal to the sum actually incurred by the University 

Executive Engineer (whose certificate as to the amount of the work 

shall be final and binding on the parties plus departmental charges on 

the amount so incurred equal to ten (10)  percent or such small 

amount as the University Executive Engineer (whose decision in 

writing shall be final) may decide, and deduct the same from any 



 

Contractor   University Executive Engineer 

money due or that becomes due to the contractor under this contract 

or on any account whatsoever, due by Government  to the contractor. 

Measures of rectification will be decided by the University Executive 

Engineer and may include additional work necessary to strengthen or 

set right the unusual work carried out by the contractor.  

Clause 32 
 

Applications of labour 

laws and rules  

The contractor shall employ labour, provide all facilities and pay 

wages to his work people or employees in accordance with the labour 

laws or enactments relating thereto and rules framed there under, 

inforce from time to time.  

Clause 33 
                                                      

1) 
 

Contractor liable for 

payment of compensation 

to injured workman or in 

case of death to his 

relations.  
 

 
 

 

 
 

 

 

                                           

2) 

In every case in which by virtue of the provision of section 12, sub 

section (1) of the workman’s Compensation Act 1923, 

UNIVERSITY OF VETERINARY & ANIMAL SCIENCES, 

LAHORE is obliged to pay compensation to a workman employed by 

the contractor in execution of the work, UNIVERSITY OF 

VETERINARY & ANIMAL SCIENCES, LAHORE will recover 

from the contractor the amount of the compensation so paid and 

without prejudice to the rights of the UNIVERSITY OF 

VETERINARY & ANIMAL SCIENCES, LAHORE under section 

12, sub section (2) of the said Act. UNIVERSITY OF 

VETERINARY & ANIMAL SCIENCES, LAHORE shall be at 

liberty to recover such amount or any part thereof, by deducting it 

from the security deposit or from any sum due by UNIVERSITY OF 

VETERINARY & ANIMAL SCIENCES, LAHORE  to the 

contractor, whether under the contract or otherwise.  

 

UNIVERSITY OF VETERINARY & ANIMAL SCIENCES, 

LAHORE shall not be bound to contest any claim made against under 

section 12, sub section (1) of the said Act, except on the written 

request of the contractor and upon his giving to the UNIVERSITY 

OF VETERINARY & ANIMAL SCIENCES, LAHORE full security 

for all costs for which UNIVERSITY OF VETERINARY & 

ANIMAL SCIENCES, LAHORE right become liable in consequence 

of contesting such claims.  

 

 

Clause 34 
                                                         
i. 

 

Use of donkeys and other 

 animal  

 
 

 
                                                        

ii. 

No contractor shall use donkeys or other animals with breaching of 

string or thin rope. The breaching must be at least 75 mm wide and 

should be of tape (Nawar).  

 

No animal suffering from sores, lameness or emaciation or which is 

immature shall be used on the work.  

 

COMMENCEMENT, TIME AND DELAYS 
 

Clause 35 
Commencement of work   The contractor shall commence the work on the site within the 

period named in the memorandum after the receipt by him of an 

order in writing to this effect from the University Executive Engineer 

and shall proceed with the same with due diligence and without 

delay, except as may be expressly sanctioned or ordered by the 

University Executive Engineer or be wholly beyond the contractor’s 

control.  

Clause 36 
Time for completion  Subject to any requirement in the specification as to the completion 

of any portion of the works before completion of the whole, the 

whole of the works shall be completed within the time stated in the 

memorandum or such extended time as may be allowed under clause 



 

Contractor   University Executive Engineer 

37 thereof.  

Clause 37 
Extension of Time for 

completion  
If by reasons of the amount of extra or additional work of any kind or 

variation of from, quality or quantity of the works or any part thereof 

ordered by the University Executive Engineer or on the ground of his 

having been unavoidable hindered in the execution of the work or on 

any other ground or other special circumstances of any kind 

whatsoever, or any cause beyond the reasonable control of the 

contractor, the work is delayed or impeded or the contractor 

prevented from whether by the University Executive Engineer or 

otherwise howsoever , or hindered in the execution or completion of 

the work or any part thereof, whether such delay or impediment or 

prevention or hindrance occurs before or after the time or extended 

time fixed for completion the contractor shall apply in writing to the 

University Executive Engineer within thirty days of the date of such 

circumstances, the full and detailed particulars of the claim on 

account of which he desires an extension as aforesaid. The University 

Executive Engineer with the approval of the competent authority 

shall, if in his opinion (which shall be final) reasonable grounds 

shown therefore by the contractor are such as fairly to entitle the 

contractor to an extension of time for the completion of the work, 

authorize him from time to time in writing, either prospectively or 

retrospectively, such extension of time for the completion of the work 

or any part thereof, as may in his opinion be necessary or proper.  

 

Clause 38 

 
No work at night or on 

Sundays /Public Holidays  
Subject to any provision to the contrary contained in the contract, 

none of the permanent work shall save as here in after provided be 

carried on during the night or on Sundays or public holidays without 

the permission in writing of the University Executive Engineer save 

when the work is unavoidable or absolutely necessary for the saving 

of life or property or for the safety of the works in which case the 

contractor shall immediately advise the University Executive 

Engineer. Provided always that the provisions of this clause shall not 

be applicable in the case of any work which it is customary to carry 

out by rotary or double shifts.  

Clause 39 
                                           

a) 
Compensation for delay  
 
 

 

 
 

 

 
 

 

 
 

 

 
 

 

 
 

 

 

                                         

 

                                           

b) 
 
 

The time allowed for carrying out the work as entered in the tender 

shall be strictly observed by the contractor. The work shall 

throughout the stipulated period of the contract be proceeded with all 

due diligence in accordance with the programme of work as approved 

by the University Executive Engineer or any amended programme of 

work approved by the University Executive Engineer from time to 

time (time and quality being deemed to be the essence of the contract 

on the part of the contractor) and the contractor shall pay as 

compensation an amount equal to one percent of the amount of 

contract, subject to maximum of 10% or such smaller amount as the 

University Executive Engineer (whose decision in writing shall be 

final) may decide, on the amount of the estimated cost stated in item 

(b) of the memorandum of work annexed hereto for every day that 

the work remains un commenced or unfinished after the proper date.  

 

In order to ensure good progress during the execution of work the 

contractor shall be bound, in all cases in which time allowed for any 

work exceeds thirty days, to complete each part of the work or its 

component, as per programme of work or any revision or amendment 



 

Contractor   University Executive Engineer 

 Rate of progress  
 
 

 

 
 

 

 
 

 

 
 

 

 
 

 

 
 

 

                                         

                                           

c) 
 

Compensation for 

inadequate funds  

 
 

 

 

to it approved by the University Executive Engineer. In the event of 

the contractor failing to comply with this condition, without sufficient 

reasons acceptable to the University Executive Engineer, he shall be 

liable to pay as compensation an amount equal to one per cent or 

such smaller amount as the University Executive Engineer (whose 

decision in writing shall be final) may decide on the estimated cost of 

the work as named in the item (b) of the memorandum hereto 

annexed for every day that the due quantity of work remains 

incomplete. Provided always that the entire amount of the 

compensation to be paid under the provisions of this clause shall not 

exceed ten percent of the estimated cost stated in item (b) of the 

memorandum of work annexed hereto.  

 

If the funds required for completion of contract are not provided 

within two years of the stipulated date of completion, contractor may 

ask for finalization of his contract. All recoveries due from contractor 

(mobilization, secured advance, machinery hire charges, etc) will be 

made before finalization of contract.  

 

CERTIFICATE OF COMPLETION 
Clause 40 

Certification of 

completion of work  
Without prejudice to the right of the UNIVERSITY OF 

VETERINARY & ANIMAL SCIENCES, LAHORE under any such 

clause(s) herein contained, as soon as in the opinion of the University 

Executive Engineer , the works shall have been substantially 

completed and shall have satisfactory passes any final test that may 

be prescribed by the contract, the University Executive Engineer will 

issue to the contractor a certificate of completion in respect of work, 

and the period of maintenance of work shall commence from the date 

of such certificate, provided that the University Executive Engineer 

may give such a certificate with respect to any independent part of 

the works before the completion of the whole of the works, and when 

any such certificate is given in respect of such a part of the works, 

such part shall be considered as completed and the period of 

maintenance of such part shall commence from the date of such 

certificate. Provided also that a certificate of completion given in 

accordance with the foregoing provisions of any part of the works 

shall not be deemed to certify completion of any ground or surface 

requiring reinstatement, unless such certificate shall expressly so 

state. Provided further that no such certificate shall be given nor shall 

the works or any or tis parts be considered to be complete until the 

contractor shall have removed from the premises on which the works 

or any such parts shall be executed, all scaffoldings, surplus materials 

of all kinds and rubbish, buildings and other construction material of 

all kinds and cleaned off the dirt from all woodwork, doors, windows, 

walls , floors, or other parts of any building or buildings, or road 

work and road structures, water supply, sewerage or drainage works, 

sanitary installation, gas and electric fittings, in , upon or about which 

the works are to be executed, or which he may have had possession 

for the purpose of the execution  thereof, nor until the works shall 

have been measured by the University Executive Engineer whose 

measurements shall be binding and conclusive against the contractor.  

 

If the contractor shall fail to comply with the requirements of this 

clause as to the removal of scaffoldings, surplus materials of all kinds 

and rubbish as aforesaid and cleanings of dirt on or before the date 



 

Contractor   University Executive Engineer 

fixed for the completion of the works, the University Executive 

Engineer may at the expense of the contractor, remove such 

scaffoldings or surplus materials of all kinds and rubbish and dispose 

of the same as he thinks dirt, and clean off such dirt as aforesaid and 

the contractor shall forthwith pay the amount of all expenses so 

incurred, and shall have no claim in respect of any such scaffoldings 

or surplus materials of all kind as aforesaid, except for any sum 

actually realized by sale thereof.  

 

ALTERATIONS, ADDITION AND COMMISSIONS 

Clause 41 
 

Alternation in 

specifications and 

drawings  

 

 

 

 

Alternations omissions of 

substitution do not 

invalidate the contract  

 

 

 

Extension of time in 

consequence of 

alterations  

 
 
 

 

 
 

 

 
 

 

 
 

 
 

 

 
 

 

 
 

 

 
 

 

 

 

Rate of works not in 

schedule of rates, bid 

schedule or in the 

estimates 

The University Executive Engineer shall have power to make any 

alteration in, omission from, addition to, or substituted for, the 

original specification, drawing designs and instructions that may 

appear to him to be necessary or advisable during the progress of the 

work, and the contractor shall be bound to carry out the works in 

accordance with any instructions which may be given to him in 

writing signed by the University Executive Engineer and such 

alternations, omission, additions or substitutions shall not invalidate 

the contract, and any altered, additional or substituted work which the 

contractor may be directed to do in manner above specified as part of 

the work, shall be carried out by the contractor on the same 

conditions in all respects on which he agreed to do the main work, 

and the same rates as are specified in the tender (bid schedule for the 

main work). The time for the completion of the work shall be 

extended in the proportion that the altered, additional or substituted 

work bears to the original contract work and the certificate of the 

University Executive Engineer shall be conclusive as to such 

proportion.  

 

And, if the altered, additional or substituted work includes any item 

of work, for which no rate is specified in this contract, then such 

items of work shall be carried out at the item rates enforced at the 

time of receipt of tenders with reference to which the tender for the 

work was submitted by the contractor. 

 

If such altered, additional or substituted item(s) of work is not entered 

in the bid schedule or not available in MRS enforced at the time of 

receipt, then the contractor shall within seven days of the date of 

receipt of the orders to carry out the work inform the University 

Executive Engineer or the rate which it is his intension to charge for 

such items of work, and if the University Executive Engineer does 

not agree to this rate, or the approval to this rate (or the negotiated 

rate, if any ), is not communicated to the contractor within a period of 

thirty (30) days reckoned from the date of receipt by the University 

Executive Engineer of the proposed rate, the University Executive 

Engineer shall by a notice in writing be at liberty to cancel his order 

to carryout such item of work and arrange to carry it out in such a 

manner as he may consider advisable; provided always that if the 

contractor shall commence work or incur an  expenditure in regard 

thereto, before the rate shall have been determined as lastly 

hereinafter mentioned, he shall do so at his own risk and cost.  

 

No deviation from specification stipulated in the contract or 

additional items of work shall be carried out by the contractor unless 

the rate of the substituted, altered or additional items have been 

approved in writing failing which UNIVERSITY OF VETERINARY 



 

Contractor   University Executive Engineer 

& ANIMAL SCIENCES, LAHORE will not be bound to entertain 

any claim on this account. The interpretation of the University 

Executive Engineer in the event of any dispute due to any ambiguity 

in the specification or nomenclature shall be binding and final.  

 

Clause 42 
 

No compensation for 

alteration in or restriction 

of work to be carried out, 

if variation does not 

exceed 20% 

 
 

 

 
 

 

 
 

 
 

 

 
 

 

 
 

 

 
 

 

 
 

 

 
 

 

 
 

 

 
 

 

 
 

 

 
 

 

Variation Exceeding 20% 
 

 

 
 

 

 
 

 

 
 

 

If at any time after the commencement of the work, the University 

Executive Engineer shall for any reason whatsoever, not require the 

whole thereof as specified in the tender (bid schedule annexed hereto) 

to be carried out, or increase or decrease in the quantity of work 

included in the contract or omit any such work, or change the 

contract or quality or kind of any such work, or change the levels, 

lines position and dimensions of any part of the works, or require the 

contractor to execute additional work of any kind necessary for the 

completion of the work, the University Executive Engineer shall give 

notice in writing of this fact to the contractor, who shall have no 

claim to any payment or compensation whatsoever on account of any 

profit or advantage which he might have derived from the execution 

of the work in full, but which he did not  derive in consequence of the 

full amount of the work not having been carried out neither shall he 

have any claim for compensation by reasons of any alteration having 

been made in the original specification, drawings, designs and 

instructions which shall involve any curtailment or increase of the 

work, as originally contemplated; nor shall the contractor be entitled 

to any adjustment in the unit rate / price or amount of the contract, if 

the aggregate effect of all such alteration, additions omissions or 

adjustments (other than those arising out by reasons of price variation 

under clause 55 hereof) on completion of the whole of the works, 

does not exceed 20 percent of the sum named in paragraph 1 (one) of 

this tender.  

 

If, on completion of the whole of the works, it shall be found that a 

reduction or increase greater than 20 percent of the sum named in 

paragraph 1 of the tender results from the aggregate effect of all 

increases, decreases omissions or adjustments (other than those 

arising out because of price variation under clause 55 hereof), as a 

result of the requirement of the University Executive Engineer the 

amount of the contract price shall be adjusted by such sum(s) as may 

be determined by the University Executive Engineer after approval 

from competent authority and the contractor. In the event of 

disagreement, the campus committee shall fix such sum as shall, in 

his opinion, be reasonable and proper, regard being had to all 

materials and relevant factors including the contractor’s cost and over 

heads.  

 

 

MAINTENANCE AND DEFECTS 

Clause 43 
                                           

1) 

 

 
Period of Maintenance  

 

 

 

 

                                      

 

The period of maintenance mentioned in item (i) of the memorandum 

hereto annexed shall be calculated from the date of completion of the 

works certified by the University Executive Engineer in accordance 

with clause 40 hereof or in the event of more than one certificate 

having been issued by the University Executive Engineer under the 

said clause, from the respective dates so certified, and in relation to 

the period of maintenance the expression the “work” shall be 

construed accordingly.  

 



 

Contractor   University Executive Engineer 

                                     
                                           

2) 

Execution of work of  

repair etc.  
 
 

 

 
 

 

 
 

 

 
 

 

 
 

 

 
 

                                          

3) 
 

Cost of execution of 

works or repair etc.  
 
 

 

 
 

 

 
 

 

 
 

 

 

                              
                                           

4) 
 

Remedy of contractor’s 

failure to carry out work 

required 
 
 

 

 
 

 

 
 

 

 
 

 

The works shall at or as soon as practicable after expiration of the 

period of maintenance be delivered to the University Executive 

Engineer in as good    and     perfect    condition     (fair     wear     

and     tear excepted) to the satisfaction of the University 

Executive Engineer as that in which they were at the 

commencement of the period of maintenance, the contractor shall 

execute all such works of repair, amendment, reconstruction, 

rectification and making good of defects, imperfection, shrinkage, 

other faults as may be required of the contractor in writing by the 

University Executive Engineer during the period of maintenance 

or within fourteen days after its expiration as a result of an 

inspection made by or on behalf of the University Executive 

Engineer prior to its expiration. 

 

All  such  works  shall  be  carried  out  by  the  contractor  at  

his  own expense, if the necessary thereof shall, in the 

opinion of the Engineer- in-charge, be due to use of materials 

or workmanship  not in accordance with the contract or to 

neglect or failure on the part of the contractor to comply with 

any obligation expressed or  implied  on  the  contractor’s part 

under the contract. If in the opinion of the University Executive 

Engineer such necessary shall be due to any other cause, the 

value of such work shall be ascertained and paid for, as if it 

were an additional work. 

 

If the contractor shall fail to do any such work as aforesaid, 

required by the  University Executive Engineer,  the  

University Executive Engineer  shall  be  entitled  to carry out 

such work by his own  workmen or by other contractor(s) and 

if such work is a work which the contractor should have 

carried out at the  contractor’s  own  cost,  shall  be  entitled  

to  recover  from  the contractor towards the cost thereof a 

sum equal to the actual expenditure so incurred by the 

University Executive Engineer (whose certificate as to the 

amount of the work shall be final and binding on the parties) 

and may deduct the same from any money due or that may 

become due to the contractor. 

Clause 44 

 

 

 

 
Contractor liable to make 

good damages and for any 

imperfection noticed 

during period of 

maintenance  

If the contractor or his work people, or servant shall break, 

deface, injure or destroy an part of a building in which they may 

be working or any building, road, road work, road structure, 

water supply, sewerage and drainage works, sanitary fitting 

and electric installation, fences, enclosures, water pipes, cables,  

drains, electric or telephone posts or any works, trees, grass or 

grass land, or cultivated  ground contiguous to the premises 

on which the work, or any part of it is being executed, or if 

any damage shall happen to the work, while in progress from 

any cause whatsoever or any imperfections become apparent in 

it within the specified period of maintenance in item No.(i) of 

the memorandum hereto annexed after a certificate, final or 

otherwise of its completion shall have been given by the University 

Executive Engineer as aforesaid, the contractor shall make the 

same good at his own expense, or in default, the University 



 

Contractor   University Executive Engineer 

Executive Engineer may cause the same to be made good by 

other workmen and deduct the expenses (of which the 

certificate of the University Executive Engineer shall be final) 

from any sums that may then, or at any time thereafter may 

become due to the contractor, or from his security deposit. 

 

 

ADVANCES TO CONTRACTORS 
Clause 45 

 

 

 

Secured advance on 

materials brought to site  

Should the contractor, whose contract is for finished work 

require an advance on the security of material of  
imperishable nature brought by him to the site, the 

University Executive Engineer shall assess the value of such 

materials and the contractor may be paid an advance upto 

an amount not exceeding seventy five percent (the decision 

of the Engineer-in­ charge as to this percentage shall be 

final) of the value of the materials assessed by the University 

Executive Engineer. The materials shall remain the property 

of the University of Veterinary & Animal Sciences, 

Lahore and the contractor shall not remove it from the site 

without the written permission of the University Executive 

Engineer. The contractor shall be responsible for any loss to 

the materials due to the contractor postponing the execution 

of the work or to the shortage of or misuse of the materials 

and against the expenses entailed for their proper watch and 

safe custody. 

 

The recovery of the amount of such advance shall be 

made from the contractor’s bill for the work done, as the 

materials are used in the work. 
 

Clause 45 (a) 
 

Mobilization Advance 

 

 

Mobilization Advance may be given in case of works  

costing more than 20.00 million upto 10% of the contract  

amount in the prescribed manner as below. 

 

1. Upon the written request of the Contractor, the  

Treasure UVAS Lahore shall certify and shall pay to the  

Contractor a Mobilization Advance in the sum of  

10% of the Contract Price stated in the acceptance  

letter for the execution of this work. The amount  

inclusive of interest at the rate of 10% per annum of  

the reducing balances shall be recovered in five  

equal installments from five running bills of the  

contractor, and if the number coming bills is less  

than five, then the balance is recoverable from the  

contractor, till entire amount is recovered The recovery of 

the amount of such advance shall be made from the 

contractor’s bill for the work done, as the materials are 

used in the work. 

 

Provided always that no such certification shall be  

issued by the Treasure unless and until such  

time as: 

 

a)  the Contractor has signed the Contract Agreement,  

 and 
 

b)  the Contractor has provided the Performance  



 

Contractor   University Executive Engineer 

Security to the satisfaction of the University of  

Veterinary & Animal Sciences, Lahore m  

accordance with Clause 7 and 
 

c) the Contractor has provided to the University of  

Veterinary & Animal Sciences, Lahore a bank  

guarantee for this Mobilization Advance 
 

d) The Mobilization Advance shall be used by the  

Contractor for the sole purpose of the mobilization 

 

for the personal, labour, Equipment, materials,  

Temporary Works and other facilities necessary  

for the commencement and execution of the works  

and if, in the opinion of the Engineer Incharge,  

any such payment (or part thereof) is not being so  

used by the Contractor, of if the Contractor shall  

otherwise fail to mobilize for the due  

commencement and execution of the works in  

accordance with the provisions of the Contract,  

then the University of Veterinary & Animal  

Sciences, Lahore shall be entitled to recover the  

amount of any, such payment (or part thereof) by  

means of the security provided under the  

conditions of the contract agreement or by any  

other means as the University of Veterinary &  

Animal Sciences, Lahore shall decide. 

 

Provided always that if, in the opinion of the  

Engineer Incharge, any such payment (or part  

thereof) has not been so used by the Contractor or  

if (in the opinion of the Engineer) the Contractor  

has otherwise failed to mobilize for the due  

commencement and execution of the Works in  

accordance with the provisions of the Contract,  

then the Engineer Incharge shall notify the  

Contractor, with a copy to next higher authority  

i.e. Project Director or Campus Committee stating  

the nature of the Contractor's default, and  

provided also that, if the Contractor has rectified  

such default within 14 days of receipt of such  

notification from the Engineer Incharge, then no such default 

shall be considered to have occurred for the purpose of 

this________________. 

 

Payment of Mobilization Advance 

 

2. Following certification by the Treasure UVAS Lahore in 

accordance with sub-clause 1 of this  

Clause, the Mobilization Advance a sum equal to 10%  

of the Contract Price stated in the Letter of  

Acceptance shall be paid to the Contractor by the  

University of Veterinary & Animal Sciences, Lahore. 

 

Provided always that no such mobilization shall  

be considered complete until such time as 

 

the programme to be provided by the Contractor  

pursuant to clause 8 has been approved by the  

University Executive Engieer. 

 

Recovery of Mobilization Advance 

 



 

Contractor   University Executive Engineer 

3. The University Executive Engineer shall recover the 

Mobilization Advance by deductions from the bills of  

the contractors in accordance with the provisions of this 

Clause in addition to the amount to be recovered with  

respect to interest or other charges. The first installment of 

deductions against Mobilization Advance shall be  

effected in the next Running Bill following that in which 

the Mobilization Advance is given. 

 

Provided also that, if any part of Mobilization advance 

remains outstanding following certification  

by the University Executive Engineer of the statement at  

Completion then the University of Veterinary &  

Animal Sciences, Lahore or the Engineer Incharge  

shall be entitled to recover the amount so outstanding  

by means of the security provided under the clauses of  

this contract or by any other means that the University  

of Veterinary & Animal Sciences, Lahore or the  

University Executive Engineer shall decide. 

 

Security for Mobilization Advance 

 

The Contractor shall at his own cost provide a Bank  

guarantee (of a scheduled Bank as security to the 

University of Veterinary & Animal Sciences, Lahore for  

the amount of the Mobilization Advance) 
 

  

 

PAYMENTS 
Clause 46 

 
 

 

Bills to be on prescribed 

form  
 

 

The  contractor  shall  submit  all  bills  on the  form  

prescribed  by  the University Executive Engineer   to  be  had  

on  application  at  the  office  of  the University Executive 

Engineer and the charges in the bills shall always be entered 

at the rates specified in the tender (bid schedule) or in the 

case of any extra work ordered in pursuance of the conditions 

and not mentioned or provided for the tender, at the rate 

hereinafter provided for such works. 

Clause 47 
 

 
 

Bills to be submitted 

monthly 

The contractor shall submit each month on or before the date fixed 

by the University Executive Engineer a bill, on the basis of 

measurements carried out by the contractor through his own staff, 

for all works executed in the previous month, and the University 

Executive Engineer shall take or cause to be taken the requisite 

measurements for the purpose of having the same verified and the 

claim, as for as admissible adjusted, if possible, before the expiry of 

ten days from presentation of the bill subject to the condition laid 

down in item(s) of the memorandum of work. If the contractor does 

not submit the bill within the time fixed as aforesaid, the University 

Executive Engineer may depute a subordinate to measure up the 

work in the presence of the contractor or otherwise and the 

University Executive Engineer may prepare a bill from such 

measurements, which shall be binding on the contractor in all 

respect. 

 

Clause 47-A  
Payment of items with 

imbalance rates 
If a contractor quotes such disproportionate rate in his tender which 

deviate from the rate provided in the technically sanctioned estimate, 



 

Contractor   University Executive Engineer 

the payment of items whose rates are lower will be made at tendered 

rate(s) in full on the execution of items (s) but the payment of item 

whose rates are higher shall be made at the rates depicted in 

technically sanctioned estimate, on the execution of such items, the 

balance payment shall be withheld by the University Executive 

Engineer till the completion of the work of items for which low rates 

have been quoted. 

Clause 48 
 

 

Deduction of  security 

deposit 

At the time of making any payment to the contractor for the work 

done under this contract, the University Executive Engineer shall 

retain from the amount so payable to the contractor, the amount of 

security deposit at the percentage rate specified in item (d) of the 

memorandum of work annexed hereto. The earnest money of the 

contractor on execution of the contract, will however, be adjusted 

toward the amount of such security deposit to be retained from the 

amount of his first bill of the work done by him and payable to the 

contractor under this contract. 

All compensations of other sums of money payable by the contractor 

to the UNIVERSITY OF VETERINARY & ANIMAL SCIENCES, 

LAHORE under the terms of this contract may be deducted from the 

amount of his security deposit of the contract or from any sums 

which may be due or may become due to the contractor by the 

UNIVERSITY OF VETERINARY & ANIMAL SCIENCES, 

LAHORE on any account whatsoever, and in the event of his 

security deposit being reduced by such deduction, the contractor 

shall, within ten days thereafter, make good in cash any sum or sums 

which may have been deducted from his security deposit, or may be 

made good through additional deductions from his bill or dues. 

Clause 49 
 

Conversion of security 

deposit into profit bearing 

securities. 

 

If the contractor so desires and makes a written request to the 

University Executive Engineer to the effect that the amount of 

security deposit retained from the bills of the contractor may be 

converted into the recognized form of profit bearing security at the 

cost of the contractor, the amount of, security deposit retained from 

bills of the contractor shall be deposited in any of the following 

banks:- 

1) National Bank of Pakistan Ltd.  

2) Habib Bank Ltd.  

3) United Bank Ltd. 

4) Muslim Commercial Bank of Pakistan Ltd.  

5) Allied Bank of Pakistan Ltd.  

6) The Bank of Punjab. 

and pledged in the name of the Treasurer UNIVERSITY OF 

VETERINARY & ANIMAL SCIENCES, LAHORE.  

 

 

 

Clause 50 
                                             

a) 

 

Refund of Security 

deposit. 
 

 

 

 

 

 

 

 

 

 

The amount retained as security deposits shall not be refunded to the 

contractor before the expiry of six (6) months in the case of original 

works valuing up to Rs. 5 million and twelve 12 months or even 

more, as may be determined by the University Executive Engineer 

with the prior approval of the Works Committee UNIVERSITY OF 

VETERINARY & ANIMAL SCIENCES, LAHORE, in the case of 

works valuing above Rs. 5 million, after the issue of the certificate 

of completion of the work under clause 40 hereof by the University 

Executive Engineer provided that in case the contractor is required 

by the University Executive Engineer to rectify any imperfection, 

damage, defects or other faults in work, etc. during the period of 



 

Contractor   University Executive Engineer 

 

 

 

 

 

 

 

 

                                       
                                             

b) 

  

                                         
 

 

 

 

 

 

 

 

 

 

 

 

 

                                         
c) 

maintenance, the security deposit shall not be refunded till the 

contractor has fulfilled his obligations under clause 43 and 44 hereof 

to the satisfaction of the University Executive Engineer. 

 

Should the contractor so apply in writing to the University Executive 

Engineer the amount of security deposit will be refunded to the 

contractor three (3) months after the issue of certificate of 

completion of work by the University Executive Engineer under 

clause 40 subject to the production of bank guarantee from a 

scheduled bank in Pakistan to the satisfaction of and in the form 

suitable to the University Executive Engineer, for the same amount 

covering the balance of period of maintenance, to the effect that the 

contractor shall fulfill his obligations under clause 43 and 44 of the 

contract.  

 

Subject to the conditions stipulated in sub-clause (a) of this clause, 

in the case of contractors for maintenance and repair works, the 

security deposits would be refunded to the contractor after the expiry 

of three (3) months of the issue of certificate of completion of work 

by the University Executive Engineer. 

 

Clause 51 
 

 

Payment on intermediate 

certificate to be regarded 

as advance. 

 

The contractor shall on submitting the bill be entitled to receive a 

monthly payment proportionate to the part thereof then approve and 

passed by the University Executive Engineer, subject to the 

condition laid down in item(s) of the memorandum, whose 

certificate of such approval and passing of the sum so payable, shall 

be final and conclusive against the contractor. But all such 

intermediate payments shall be regarded as payment by way of 

advance against the final payment only, and not as payment for work 

actually done and completed and shall not preclude the requiring of 

bad, unsound, imperfect or unskillful work to be removed and taken 

away and reconstructed, or re-erected or be considered as an 

admission of the due performance of the contract, or any part thereof 

in any respect, or the accruing of any claim: nor shall it conclude, 

determine, or affect in any way the power of University Executive 

Engineer, under these conditions or any of-them as to the final 

settlement and adjustment of the accounts or otherwise, or in any 

other way vary or affect the contract 

Clause 52 
Final bill to be submitted 

within. one month 

 

The final bill shall be submitted by the contractor within one month 

of the date fixed for completion of the works, otherwise the 

University Executive Engineer's certificate of the measurement and 

of the total amounts payable for the works accordingly, shall be final 

and binding on all parties. 

 

 

Clause 53 
Procedure for payment to 

firms 
The department may refuse or suspend payment on account of a 

work when executed by a firm, or by a contractor on described in 

their tender as a firm, unless receipts are signed by all the parties, or 

one of the partners or some other person producing power of 

attorney enabling him to give actual receipts on behalf of the firm. 

Clause 54 
Sums payable by way of 

compensation to be  

considered as reasonable 

compensation without 

reference to actual loss 

All  sums  payable  by  way  of  compensation  under  any  of these 

conditions,   shall  be  considered  as  reasonable   compensation  to 

be applied to the use of Government, without reference to the actual 

loss or damage sustained, and whether or not any damage shall have 



 

Contractor   University Executive Engineer 

 been sustained. 

 

 

VARIATION IN PRICES OF SPECIFIED MATERIALS 

Clause 55 
                                     

1) 

Price Variation  

 

  

 

 

2) 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

3) 

 

 

                                     

4) 

 

 

 

                                  

                                     

5) 

 

 

                                     

Where any variation (increase or decrease), to the extent of 5% or more, 

in the price of any of the item mentioned in sub-clause (2) below takes 

place after the acceptance of tender and before the completion of 

contract, the amount payable under the contract shall be adjustable to the 

extent of the actual variation in the cost of the item concerned. 

 

No price variation under the clause  shall be  admissible  except in 

respect of the following items:- 

i. Cement 

ii. Steel 

        a) M. S Bars (plain and deformed) 

        b) M.S. sections. 

        c) High Tensile steel wire. 

        d) M.S and G.I. Pipes,  

iii.  Asbestos Cement Pipes. 

iv.  P.V.C. Pipes. 

v.   R.C.C/P.C.C. Pipes. 

vi.  Bitumen. 

vii. High Speed Diesel. 

viii. Bricks 

          a. Bricks 

          b. Tiles 

          c. Gutka 

ix. Stone aggregate 

          a. Stone metal for sub base. 

          b. Stone metal foe base course. 

          c. Crushed bajjri. 

x. labour  

 

 

The base price for the purposes of calculation of the price variation shall 

be the price prevalent in the month during which the last day of the 

submission of tender falls. 

 

The price variation under this clause shall be worked out on the basis of 

the price of the particular item prevalent in a particular District on first 

day of each month as per price list of such manufacturers or suppliers at 

such places as are notified by the Finance Department from time to time. 

The prices of the manufacturer or supplier at the place(s) so notified 

shall be applicable to the particular District or the entire Punjab (where 

district wise list of manufacturers or suppliers has not been notified). 

 

If no notification in respect of any of the item mentioned in sub-clause 

(2) is issued under sub-clause (4) no price variation shall be admissible 

in respect of that item during that month. 

 

The amount payable or deductible in respect of items No.(i) to (x) of 

sub-clause (2) shall be calculated on the basis of the quantity of the item 

actually consumed on the work during the month. 

 

The amount payable or deductible in respect of item No.(v) of sub 

clause (2) shall be calculated on the basis of the actual quantity of 



 

Contractor   University Executive Engineer 

6) 

 

                                     

7) 

                                 

                                     

8) 

                        

                                     

9) 

 

 

 

                                   

10) 

 

 

 

 

 

 

 

 

 

 

    

                                              

11) 

cement and steel bars used in the manufacture of the pipes during the 

month. 
 

No escalation shall be allowed to the contractor in respect of the period 

extended for the completion of the work due to his own fault. 

If, under the existing codal rules, secured advance is paid on all or any 

of the imperishable items mentioned at (ii) to (v) &(vii) to (ix) in sub-

clause (2)above, no price variation shall be admissible on such item(s) in 

respect of the quantity or quantities for which secured advance has been 

paid to the contractor. 

 

The increase or decrease in the contract price subsequent to any increase 

or decrease in the cost of high speed diesel shall be calculated from the 

increase or decrease in the basic price of high speed diesel using the 

following formula: 

Increase or decrease = a x VOW x (CPD-BPD) / BPD    in    contract 

price.  

Where: 

 

VOW=     the value of the work for which payment has been certified by  

the  University Executive Engineer,   executed  subsequent  to 

such increase or decrease in the Basic Price as shall be 

obtained by applying the approved unit rates and prices 

entered in the measurement book. 

 

CPD=       Current price of high speed diesel, and  

 

BPD=       Basic price of high speed diesel. 

Factor      a=0.15 for Highway / Road works & 

                 a=0.07 for Buildings and R.C.C structures &  

                 a=0.07 for Irrigation Works 

 

The increase or decrease in the contract price subsequent to any increase 

or decrease in the cost of labour shall be calculated from the increase or 

decrease in the basic price of labour using the following formula 

Increase or decrease=B x VOW x (CLR-BLR) / BLR in contract price.  

Where: 

 

VOW=     the value of the work for which payment has been certified by 

the University Executive Engineer, executed subsequent to 

such increase or decrease in the Basic Price as shall be 

obtained by applying the approved unit rates and prices 

entered in the measurement book. 

CLR=     Current labour rates for unskilled worker (as published by 

Bureau of Statistics). 

BLR=       Basic labour rates of unskilled worker on the date of receipt 

of tenders (as published by Bureau of Statistics) 

 Factor     B=0.15 both for building & road works & 

 Factor     B=0.15 for Irrigation works 

CLAIMS OF CONTRACTOR 

Clause 56 
Bills to be  submitted  

monthly 

 

The contractor shall deliver in the office of the University Executive 

Engineer on or before the 10
th
 day of every month during the 

continuance of the work covered by this contract a return in such 

form as the University Executive Engineer may from time to time 

prescribe showing details of any rate, amount and work claimed as 

extra, and such return shall also contain the value of such work 

/price


 

Contractor   University Executive Engineer 

which the contractor may consider himself to be entitled up-to the 

end of the previous month, which value shall be based upon the rates 

and prices mentioned in the contract (bid schedule) or the rate 

determined pursuant to clause 41 hereof. The contractor shall 

include in such monthly returns particulars of all claims of 

whatsoever kind and howsoever arising, which at the date thereof he 

has or may claim to have, against the University Executive Engineer 

under or in respect of, or in any manner arising out of the execution 

of the works, and the contractor shall be deemed to have waived all 

claims not included in such return and will have no right to enforce 

any claim not so included, whatsoever be the circumstances. 

 

Clause 57 
 

Claims for payment of 

extra ordinary nature 

 

No claim for payment of extra ordinary nature, such as claim of a 

bonus for extra labour employed in completion of the work before 

the expiry of the contractual period at the request of the Engineer-in 

-charge or claim for compensation where the work has been 

temporarily brought to a stand still though no fault of the contractor, 

shall be allowed, unless and to the extent that the same shall have 

been expressly sanctioned by the UNIVERSITY OF VETERINARY 

& ANIMAL SCIENCES, LAHORE.  

Clause 58 
 

Time limit for  unforeseen 

claims 

Under no circumstances whatsoever shall the contractor be entitled 

to any compensation on account of the contract unless the contractor 

shall have submitted claim in writing to the University Executive 

Engineer within one month of the cause of such claim occurring. 

Clause 59 
 

Claim for compensation 

for delay in the execution 

of work 

 

No compensation shall be allowed for any delay in execution of the 

work on account of water standing in borrow pits or compartment. 

The rates inclusive for hard or rocky soil, excavation had, sub soil 

water or water standing in borrow pits, and no claim for extra rate 

shall be entertained, unless expressly verified by University 

Executive Engineer and confirmed by Works Committee 

UNIVERSITY OF VETERINARY & ANIMAL SCIENCES, 

LAHORE. 

 

REMEDIES AND POWERS 
 

Clause 60 
 

 

 

Action when whole of 

security deposit is  

forfeited 

 

 

 

 

 

 

 

                                         

 

 

 

 

 

 
                                              

i. 

 In any case in which under any clause or clauses of the contract, the 

contractor shall have rendered himself liable to pay compensation 

amounting to whole of the security deposit or in the opinion of the 

University Executive Engineer has abandoned the contract, or is not 

executing the works in accordance with the contract or is presently 

or flagrantly neglecting to carry out his obligations under the 

contract, or if the contractor employs any employee of the 

UNIVERSITY OF VETERINARY & ANIMAL SCIENCES, 

LAHORE in defiance to the provisions of clause 32 thereof, the 

University Executive Engineer on behalf of the UNIVERSITY OF 

VETERINARY & ANIMAL SCIENCES, LAHORE, may, after 

giving fourteen days notice in writing to the contractor, rescind the 

contract (of which rescission notice in writing to the contractor 

under the hand of the University Executive Engineer shall be 

conclusive evidence and in which case the security deposit of the 

contractor, shall stand forfeited ,and be absolutely at the disposal of 

UNIVERSITY OF VETERINARY & ANIMAL SCIENCES, 

LAHORE. And in case the contract shall be rescinded under the 



 

Contractor   University Executive Engineer 

 

 

 

                                        

 

                                        

ii. 

 

 

 

 

 

provisions aforesaid):- 

 

The contractor shall have no claim to compensation for any loss 

sustained by him by reasons of his having purchased or procured any 

materials, or entered into any engagement, or made any advances on 

account of or with a view to the execution of the works or the 

performance of the contract. 

 

The contractor shall not be entitled to recover, or be paid any sum 

for any work actually performed under this contract, unless and until 

the University Executive Engineer will have certified in writing. The 

performance of such work and the value payable in respect thereof, 

and he shall only be entitled to be paid the value so certified, after 

deducting there from the amount of aforesaid compensation and 

other charges duly ascertained and certified by the University 

Executive Engineer to be payable by the contractor. But if such sum 

payable by the contractor for any losses, compensation or any other 

charge shall exceed the sum for any work actually performed under 

the contract and certified by the University Executive Engineer, the 

amount of such excess shall be deemed a debt due by the contractor 

to the UNIVERSITY OF VETERINARY & ANIMAL SCIENCES, 

LAHORE and shall be recovered accordingly. 

Clause 61 
 

 

 

Work at the risk and 

expense of the contractor 

 
 
 

 

 
 

                                                     

 
 

 

 
 

                                                           

a) 
 

 
 

 

 
 

 

 
 

 

                                                       
 

 

 
 

 
 

                                                       

b) 

In every case in which the contract should be rescinded under clause 

60 hereof and in the opinion of the University Executive Engineer 

such work should be done at the risk and expense of the contractor 

without thereby avoiding the contract or relieving the contractor 

from any of his obligation or liabilities under the contract or 

affecting the rights and powers conferred on the UNIVERSITY OF 

VETERINARY & ANIMAL SCIENCES, LAHORE or the 

University Executive Engineer by the contract, the University 

Executive Engineer on behalf of the Government, after giving 

fourteen days notice in writing to the contactor, shall have powers to 

adopt any of the following courses, as may in the opinion of the 

University Executive Engineer be desirable: 

 

 To measure up the work of the contractor and to take such part 

thereof, as shall be executed out of his hands and to give it to 

another contractor to complete, in which case any expenses which 

may be incurred in excess of the sum which would have been paid to 

the original contractor, had the whole of the work been executed by 

him (of the amount of which excess, the certificate in writing of the 

University Executive Engineer shall be final . and conclusive) shall 

be borne and paid by the original contractor, and may be deducted 

from any money due to him by the UNIVERSITY OF 

VETERINARY & ANIMAL SCIENCES, LAHORE, under the 

contract or otherwise, or from his security deposit or from the value 

of the performance security given by the contractor under clause 7 

hereof. 

 

To employ labour paid by the department and to supply materials or 

supply/arrange tools and plants to carry out the works or any part of 

the works, debiting the contractor with the cost of the labour and the 

price of the materials and cost of supply/arrangement, operation and 

maintenance of tools and plants of the amount of which cost and 

price, a certificate of the University Executive Engineer shall be 

final and conclusive against the contractor, plus departmental 



 

Contractor   University Executive Engineer 

charges on the amount so incurred equal to ten percent or such 

smaller amount as the University Executive Engineer (whose 

decision in writing shall be final) may decide, and crediting him 

with the value of the work done, in all respects, in the same manner 

and at the same time and rates, as if it had been carried out by the 

contractor under the terms of his contract, the certificate of the 

University Executive Engineer as to the value of the work done shall 

be final and conclusive against the contractor. 

 

In the event of any of the above courses mentioned in this clause 

being adopted by the University Executive Engineer, the contractor 

shall have no claim to compensation for any loss sustained by him 

by reason of his having purchased or procured any materials, or 

entered into any engagement, or made any advances on account of, 

be with a view to, the execution of the works or the performance of 

the contract. 

 

Clause 62 
 

Contractor remains liable 

to pay compensation if 

action is not taken under 

clauses 

 

 

 

 

 

 

 

 

 

 

 
 

 

 

 

 

 

 

 

Power to take possession 

or require removal of or 

sell contractor's plant etc. 

 

In any case in which any of the powers, conferred upon the 

Engineer- in-charge by clause 60 or by pare (a) of clause 61 hereof, 

shall have become exercisable and the same shall not be exercised, 

the non-exercise thereof shall not constitute a waver of any of the 

conditions hereof, and such powers shall not withstanding be 

exercisable in the event of any future case of default by the 

contractor for which, by any clause or clauses hereof he is declared 

liable to pay compensation amounting to the whole of his security 

deposit and the liability of the contractor for past and future 

compensation shall remain unaffected. 

  

In the event of the University Executive Engineer putting in force 

either of the power vested in him under clause 60 or para (a) of the 

preceding clause, he may, if he so desires, take possession of all or 

any tools,, constructional plants, materials and stores, in or upon the 

works, or the site thereof, or belonging to the contractor, or procured 

by him and intended to be used for the execution of the work or any 

part thereof, paying or allowing for the same in account at the 

contract rates, or, in case of those not being applicable at current 

market rates to be certified by the University Executive Engineer 

whose certificate shall be final otherwise the University Executive 

Engineer, may by notice in writing to the contractor or his clerk of 

the works, foreman or other authorized agent, require him to remove 

such tools, construction plants, materials, or stores from the 

premises (within a time to be specified in such notice) and in the 

event of the contractor failing to comply with any such requisition, 

the University Executive Engineer may remove them at the 

contractor's expense or sell them by auction or private sale on 

account of the contractor and at his risk in all respects and the 

certificate of the University Executive Engineer as to the expenses 

of any such removal, and the amount of the proceeds and expenses 

of any such sale, shall be final and conclusive against the contractor 

 

Clause 63 
 

Contract may be rescinded 

and security deposit 

forfeited for subletting, 

bribing or if contractor 

becomes insolvent 

 

If the contractor shall, in defiance of the University Executive 

Engineer's instructions to the contrary or without his written 

approval, assign or sublet his contract or attempts to do so; or 

become insolvent, or commence any insolvency proceedings or 

make    any   composition with his creditors, or attempts so to do; or 



 

Contractor   University Executive Engineer 

if any bribe, gratuity, gift, loan prerequisite, reward or advantage, 

pecuniary or otherwise, shall either directly or indirectly be given, 

promised or offered by the contractor, or his servants or agents to 

any way relating to his office, or employment; or if any such officer 

or person shall become in any way directly or indirectly interested in 

the contract, the University Executive Engineer may thereupon by 

notice in writing rescind the contract, and the security deposit of the 

contractor shall thereupon stand forfeited and be absolutely at the 

disposal of UNIVERSITY OF VETERINARY & ANIMAL 

SCIENCES, LAHORE and the same consequence shall ensue as if 

the contract had been rescinded under clause 60 hereof and in 

addition to the contractor shall not be entitled to receive or be paid 

for any work therefore actually performed under the contract. 

Clause 64 
 

 

Deduction of amount due 

to Govt, on any account 

whatsoever to be 

permissible from any sums 

payable to the contractor 

 

Any excess payment made to the contractor inadvertently or 

otherwise, under this contract or on any account whatsoever, and 

any other sum found to be due to the UNIVERSITY OF 

VETERINARY & ANIMAL SCIENCES, LAHORE by the 

contractor in respect of this contract, or any other contract or work 

order, or on any account whatsoever, may be deducted from any sum 

whatsoever payable by UNIVERSITY OF VETERINARY & 

ANIMAL SCIENCES, LAHORE to the contractor, either in respect 

of this contract or any work order or contract, or on any other 

account by any other department of the UNIVERSITY OF 

VETERINARY & ANIMAL SCIENCES, LAHORE/Government; 

or recovered from the contract or as arrears of land revenue. 

 

SETTLEMENT OF DISPUTES 

Clause 65 
 

Procedure in disagreement. 
 
 

 
 

 

 
 

 

 
 

 

 
 

 

 
 

 

 

Contractor dissatisfied 

with the decision of Works 

Committee UNIVERSITY OF 

VETERINARY & ANIMAL 

SCIENCES, LAHORE 

 

 

 

 

 

 

 
 

Increase in amount of 

claim once preferred not 

allowed 
 

 

 
 

In the event of any disagreement between the University Executive 

Engineer and the contractor arising out of the contract, the matter 

shall first be referred to the Works Committee UNIVERSITY OF 

VETERINARY & ANIMAL SCIENCES, LAHORE for decision 

who shall, after making such enquiries, as he may deem fit, give its 

decision in writing not later than three months after the reference is 

made to him. The period for decision of the case by the Works 

Committee UNIVERSITY OF VETERINARY & ANIMAL 

SCIENCES, LAHORE may, however, be extended by the Vice 

Chancellor, UNIVERSITY OF VETERINARY & ANIMAL 

SCIENCES, LAHORE under special conditions according to the 

circumstances, justification, available in each case. The contractor 

shall forthwith give effect to the decision of the Works Committee 

UNIVERSITY OF VETERINARY & ANIMAL SCIENCES, 

LAHORE and shall proceed with due diligence, whether arbitration 

is intended or not. 

 

 

If the contractor be dissatisfied with the decision of the Works 

Committee UNIVERSITY OF VETERINARY & ANIMAL 

SCIENCES, LAHORE or if its decision is not forthcoming within 

the stipulated or extended period/periods and desires arbitration 

under the arbitration clause as hereinafter provided, he shall give 

notice in writing of such arbitration intention to Vice Chancellor 

within a period of twenty eight days of the receipt of the Works 

Committee UNIVERSITY OF VETERINARY & ANIMAL 

SCIENCES, LAHORE decision or in case no decision is given, at 

the end of the period or periods within which the Works Committee 



 

Contractor   University Executive Engineer 

 

 
 

 

 

 

 

Reference to arbitration 
 

 

 
 

 

                                     

 

a) 

Disputes for arbitration  

limited 

 
 

 

 

 

 

 

 

 

                                             

 

 
                                              

 

 

 

 

 

                                                    

                                                   

 

Arbitration 

 

 

 

                                    

  

UNIVERSITY OF VETERINARY & ANIMAL SCIENCES, 

LAHORE was to give its decision. The said notice shall contain the 

cause of action, material facts of the case and relief sought, failing 

which the decision of the Works Committee UNIVERSITY OF 

VETERINARY & ANIMAL SCIENCES, LAHORE shall become 

final, conclusive and binding, and the contractor shall be deemed to 

have forfeited or departed from the claim in excess of that allowed 

by the Works Committee UNIVERSITY OF VETERINARY & 

ANIMAL SCIENCES, LAHORE. The subsequent inflation/increase 

in the amount of claim once preferred in the said notice shall not be 

allowed nor shall any other claim in respect of the same work be 

entertained from the contractor at any later stage. 

 

A reference to arbitration shall be made by the contractor in writing 

not later than three months after the completion of the work. Failure 

to make such a reference within this period shall be deemed to mean 

that the contractor has waived all claims in respect of all disputes. 

 

 Disputes which may be referred to arbitration shall be limited to:- 

i. Any question, difference, or objection, whatsoever which 

shall arise in any way, connected with or arising out of the 

contract or/and  

ii. The meanings of the operation of any part of the contract; 

or/and  

iii. The rights, duties and liabilities of either party to the 

contract; or/and  

iv. Whether the contract should be terminated or has been 

rightly terminated and as regards the rights, and obligations 

of the parties as a result of such termination.  

 

Provided that those matters for which provision has been 

made in the contract for final and binding decision by the 

University Executive Engineer shall be excluded from 

arbitration. 

(b)          The venue of arbitration shall be in Lahore. 

 

(c)     The dispute shall be referred to the award of two  

arbitrators, to be appointed one each by University of  

Veterinary & Animal Sciences, Lahore and the  

contractor. In the case of the said two arbitrators not  

agreeing, the case shall be referred to the award of an umpire 

who shall be an officer of the Punjab Works  

Department not below the Rank of Chief Engineer to be  

appointed by the University of Veterinary & Animal  

Sciences, Lahore and the contractor. The decision of the  

two arbitrators, umpire, as the case may be shall be final  

and binding on the parties concerned. Where the matter  

involves claim for the payment or recovery or deduction  

of money only, the amount, if any awarded in the  

arbitration shall be recoverable in respect of the matter  

so referred. 

 

 

 
  

 



 

Contractor   University Executive Engineer 

 

Schedule  showing  (approximately)  materials  to be supplied   from  the UVAS, Lahore  Store  

for works contracted to be executed and the rates at which they are to be charged for 

 

(See clause 30) 

Particulars Rates   at which the material 

will be charged to the 

contractor 

Place of delivery 

    

 

Note:  The person or firm submitting the tender should see that the rates in the above schedule are filled 

up by the Engineer in-charge before the issue of the form prior to the submission of the tender. 

 

 



 

Contractor   University Executive Engineer 

 

SCHEDULE SHOWING EQUIPMENT TO BE SUPPLIED BY THE 

GOVERNMENT AT THE REQUEST OF THE CONTRACTOR 

(SEE CLAUSE 30) 

 
The Equipment and/or constructional plant listed in following table are available with the Employer and 

can be provided to the contractor at his request, at the rental rates and places set out therein. 

 

Item Description Rental Price Place of 

Delivery 

1(One) 2 (Two) 3 (Three) 4 (Four) 

1. Road Roller Capacity 8-10 (eight 

to ten) tons or lower 

Rs. 554/50 

(Rupees Five hundred and fifty 

four paisa fifty only) 

 

2 

(Two) 

Road Roller Capacity 10-12 (ten 

to twelve) tons. 

Rs.632/- 

(Rupees Six hundred and thirty 

two only) 

 

3 

(Three) 

Road Roller Capacity 15-18 

(fifteen to eighteen) tons 

Rs. 754/- 

(Rupees Seven hundred and 

fifty four only). 

 

4 

(Four) 

Sheep foot Roller Rs. 240/- 

(Rupees Two hundred and 

forty only). 

 

5. 

(Five) 

Tar Boiler. Rs. 150/- 

(Rupees One hundred and fifty 

only) 

 

6. 

(Six) 

Vibratory Road Roller 

Self  Propelled (Russian) 

 

 

(Italian) 

Rs. 740/- 

(Rupees Seven hundred and   

forty only) 

 

Rs. 1450/- 

(Rupees One thousand four 

hundred        and fifty only) 

 

7. 

(Seven) 

Vibratory Road 

Roller 

(Toe type) 

Rs. 480/- 

(Rupees Four hundred   and 

eighty only 

 

 

Rentals should be exclusive of depreciation of donor financed equipment. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

SCHEDULE   SHOWING  THE   NAMES   OF  MANUFACTURERS OR SUPPLIERS 

WHOSE PRICES FOR THE SPECIFIED MATERIALS AT THE PLACES SHOWN 

AGAINST EACH ARE TO FORM BASIS OF PAYMENT OF PRICE VARIATION 



 

Contractor   University Executive Engineer 

(See Clause 55) 

Name of Item Name of Manufacturer  

or Supplier 

Price at places which are to form 

basis of Price Variation 

1 2 3 

(i) Cement Notified    by Finance 

Department on its Web site 

Notified     by Finance Department on 

its Web site 

(ii) Steel 

     (a) M.S Bars (plain &  

          deformed) 

Notified    by Finance 

Department on its Web site 

Notified by Finance Department on its 

Web site 

     (b) M.S sections Notified by Finance 

Department on its Web site 

Notified by Finance Department on its 

Web site 

     (c)High Tensile Steel wire Notified by Finance 

Department on its Web site 

Notified by Finance Department on its 

Web -site 

    (d) M.S & G.I pipe Notified by Finance 

Department on its Web site 

Notified by Finance Department on its 

Web site 

(iii)   Asbestos cement pipes Notified by Finance 

Department on its Web site 

Notified by Finance Department on its 

Web site 

(iv) P.V.C Pipes Notified by Finance 

Department on its Web site 

Notified by Finance Department on its 

Web site 

(v) R.C.C/P.C.C pipe Notified by Finance 

Department on its Web site 

Notified by Finance Department on its 

Web site 

(vi) Bitumen Notified by Finance 

Department on its Web site 

Notified by Finance Department on its 

Web site 

(vii) High Speed Diesel Notified by Finance 

Department on its Web site 

Notified by Finance Department on its 

Web site 

(viii) Bricks 

         a) Bricks 

         b) Tiles 

         c) Gutka 

Notified by Finance 

Department on its Web site 

Notified by Finance Department on its 

Web site 

(ix) Stone aggregate 

a) Stone metal for sub 

base. 

b) Stone metal for base  

course. 

c)    Crushed bajjri. 

Notified by Finance 

Department on its Web site 

Notified by Finance Department on its 

Web site 

(x). Labour.   

 



 

Contractor   University Executive Engineer 

UNIVERSITY OF VETERINARY & ANIMAL SCIENCES, LAHORE 
  

 CONTRACT AGREEMENT  
  

(See Clause 6) 

 

This agreement made this __________________day of_____________________ 201 BETWEEN THE 

UNIVERSITY OF VETERINARY & ANIMAL SCIENCES, LAHORE (hereinafter called the 

“UNIVERSITY OF VETERINARY & ANIMAL SCIENCES, LAHORE”as represented by the University 

Executive Engineer, University of Veterinary & Animal Sciences, Lahore Employeer on the one part and 

(hereinafter called contractor) on the other part ………………………. WHEREAS, tenders have been 

received by the University of Veterinary & Animal Sciences, Lahore for the construction, completion and 

maintenance of Construction 

of______________________________________________________________________________________

_ 
which expression shall include the successors, legal representatives and permitted assigns) as represented by the 

Director Works On the one part; and 

 

As well as possible new and ancillary works associated therewith which have to be executed  

in accordance with the contract document, and the tender by the contractor for the  

construction completion and maintenance of such works has been accepted by the Employer.  

NOW THEREFORE, for and in consideration of the premises, covenants and agreement  

hereinafter contained and to be performed by the parties hereto, the said parties hereby  

covenant and agree as follows, 
as well as possible new and ancillary works associated therewith which have to be executed in, accordance with 

the contract document, and the tender by the contractor for the construction, completion and maintenance of such 

works has been accepted by the UNIVERSITY OF VETERINARY & ANIMAL SCIENCES, LAHORE. 
 

i.   In consideration of the covenants and agreements to be kept and performed by the  

contractor and for the faithful performance of the contract and the completion and  

maintenance of works embraced therein, according to the specifications, drawings  

and conditions herein contained and referred to, the University of Veterinary &  

Animal Sciences, Lahore shall pay, and the contractor shall receive and accept as  

full compensation for everything furnished and done by the contractor under this  

agreement and the tender price stipulated in the contractor's tender at the times and  

in the manner prescribed by the contract. 

ii. The said work shall be started within the period specified in Item No. (1) of the  

Memorandum of work following the receipt of a written order of the University  

Executive Engineer, University of Veterinary & Animal Sciences, Lahore to  

proceed with, and the contractor shall complete fully the works within the  

stipulated period reckoned from the commencement of work, stipulated period  

extensions of times as may be granted under the conditions of contract except for  

maintenance which shall be completed within the period named in Item (g) of the  

Memorandum hereto Annexed after issuance of final certificate of completion. 
 

iii. The following documents shall be deemed to form and be read and construed as part of this 

agreement. 
a) The said tender and covering letter and subsequent undertaking, if any. 

b) The drawings, 

c) The conditions of contract and additional conditions, if any, 

d) The specification; 

e) The bid schedule; 

f) Addendum No. 1 to_________ 

(Which have been incorporated in the tender) 

g) Schedule of materials to be supplied from the University of Veterinary & Animal Sciencses, Lahore 

store; departmental store; 

h) The scale of rates and prices; 

i) The letter of acceptance and  

j) The performance security 
 

iv. All disputed or differences between the parties in connection with or arising out of this agreement 

shall be settled in accordance with the provisions of relevant clause of the conditions of contract 
 

IN WITNESS WHEREOF, the parties have hereunto set their respective hands and seals the day and the year 

hereinbefore set forth. 

 

 

Signed by______________________              Signed by _____________________________ 

                 (Contractor)                                                                             University Executive Engineer 

        For and behalf of the University of  

Veterinary & Animal Sciences, Lahore 

WITNESSES 



 

Contractor   University Executive Engineer 

 

1. ______________________________    2. ______________________________  

BANK GUARANTEE 

(See Clause 7) 

 

Penal sum of 

bond_____________________________________________________________________ 

(express in words and figures)  

KNOW ALL MEN BY THESE PRESENTS THAT 

MR./Messers 

_________________________________________________________________________ 

___________________________________________________________________whose official 

address 

(Name of contractor) 

is 

__________________________________________________________________________________ 

as principal(s) (herein referred to as principal) and the Bank of Punjab or scheduled Bank(s) of Pakistan 

(hereinafter appearing in the schedule of sureties, as sureties (hereinafter some time called the surety at 

the request of the principal are held and firmly bond to the University of Veterinary & Animal Sciences, 

Lahore acting through the Treasure, University of Veterinary & Animal Sciences, Lahore or his 

successor or assigns) a body organized and existing under and by virtue of laws of the University of 

Veterinary & Animal Science Lahore, in the penal sum of the amount stated above, lawful money for 

the payment of which sum well and truly made, we bind ourselves, our heirs, executors, administrators 

and successors, jointly and severally, firmly by these presents. 

     PROVIDED THAT we, the sureties, bound ourselves in such sum jointly and severally, as well 

as, “severally” only for the purpose of allowing a joint action against any or all of us and for all other 

purposes, each surety bond itself, jointly and severally with the principal for the payment of such sum 

only as set forth opposite its name in the following schedule:- , 

 

SCHEDULE OF SURETIES 

Name of bank, branch and address       limit of liability 

___________________________      __________________

                                                         ___________________________   

   __________________ 

___________________________      __________________ 

___________________________      __________________ 

 

The condition of the above obligations is such that:- 

 

WHEREAS, the tender of the above bounden principal has been accepted and he has entered into a 

contract with the University Executive Engineer of the University of Veterinary & Animal Sciences, 

Lahore for the work_________________________________________________________________ on  

the _____________ day of________________ 20________ 

 

AND WHEREAS, under the terms of the contract UNIVERSITY OF VETERINARY & ANIMAL 

SCIENCES, LAHORE has required the principal to furnish a performance guarantee to form a part of 

the contract. 

 

NOW THEREFORE, it is agreed as follows: 



 

Contractor   University Executive Engineer 

1)  If the above bounden principal shall well truly and faithfully perform the contract and comply 

with and fulfill and the undertaking, terms and provisions thereof, and satisfy all the obligations 

of the said principal arising there under, and comply with all covenants therein contained and 

contained in the specification, plan and other instruments constituting a part of the contract, 

required to be performed by the said principal, in the manner and. within the time provided in 

the contract or any extension thereof that may be granted by the University of Veterinary & 

Animal Sciences, Lahore with or without notice to the surety(s) and shall fully indemnify and 

the University of Veterinary & Animal Sciences, Lahore, for all costs and damages which the 

University of Veterinary & Animal Sciences, Lahore may suffer by reason of failure so to do, 

and shall fully reimburse and repay the aid Treasure, University of Veterinary & Animal 

Sciences, Lahore  all out-lay and expenses which may incur in making good any such default 

and reasonable counsel fee incurred in the prosecution of defense of any action arising out of or 

in connection with any such default, and shall pay all persons who have contracts directly with 

the principal for labour and materials, if any, in connection with the work performed under the 

contract or any addition in or alternation thereto, or if the contract, then this obligation shall be 

null and void and of no effect, otherwise to remain in full force and effect and virtue. 

 

2)  The said surety, for value received, hereby stipulate and agree that no change in or in respect of 

any matter or thing concerning the said contract on the part of the University of Veterinary & 

Animal Sciences, Lahore or the University Executive Engineer, extension in time, alteration in 

or addition to the terms of the contract between the University of Veterinary & Animal 

Sciences, Lahore and the contractor or to the extent and nature of the work be construed, 

completed and maintained there under, or the specifications accompanying the same shall in any 

way affect its obligations to this guarantee and it does hereby waive notice of any change, 

extension in time, alteration or addition to the terms of the contractor to the specifications. 

 

3)   The liability of the surety is irrevocable and shall in no case exceed the aggregate amount stated 

on the top of this guarantee which each surety bonds itself and promise to pay the whole or any 

part of this amount on demand to the Treasure, University of Veterinary & Animal Sciences, 

Lahore. 
  

Without question and without reference to the principal. Provided that the notice of demand shall be 

given by the aforesaid Treasure, in writing to the surety. 

 

IN WITNESS WHEREOF, the above named principal and the surety have executed this instrument 

under its seal on this____________________ day of ______________20….. 

The name and corporate seal of the surety being hereto affixed and these presents duly signed by its 

undersigned representatives pursuant to the authority of its Governing body. 

 

                                                                                               _______________________ 

                                                                                         Principal (Contractor) 

   Address 

        ________________________ 

        ________________________ 

Sureties 1 _________________________________________________Bank of Pakistan Ltd. 

 

Seal 

     

                   Signed, sealed and delivered by the said Principal and sureties in the presence of 

                                                                              WITNESSES  

1. Name _________________                                             2. Name _____________________ 

Address ________________                                                 Address ____________________ 



 

Contractor   University Executive Engineer 

GOVERNMENT OF THE PUNJAB 

FINANCE DEPARTMENT 
NOTIFICATION 

The 7
th
 December, 2007 

No. RO (Tech) FD 18-44/2006. In exercise of the powers conferred upon him under article 119 of the 

Constitution of the Islamic Republic of Pakistan, 1973, the Governor of the Punjab is pleased to direct 

that in the Punjab Departmental Financial Rules (Financial Hand Book No. 3) the following further 

amendments shall be made. 

AMENDMENTS 

a) in the side rules:- 

In rule 7.36 for sub rule (b) the following shall be substituted:- 

Where tendered amount as mentioned in the letter of acceptance exceeds rupees ten 

million, the competent authority, may, on the request of the contractor, sanction a 

mobilization advance up to fifteen percent of the said tendered amount in the manner 

and subject to the following conditions:- 

i)   Initially, a sum of equal to ten percent of the tendered amount and thereafter a further 

sum equal to five percent of the tendered amount may be sanctioned on the furnishing 

of certificate by the University Executive Engineer of the work to the effect that 

mobilization by the contractor is complete in all respect necessary for the due 

commencement of work, 

ii) the contractor shall furnish a guarantee in the shape of Form DFR (P.W)28-A   in 

favour of the UNIVERSITY OF VETERINARY & ANIMAL SCIENCES, LAHORE 

from any bank declared to be a scheduled bank by the State Bank of Pakistan. 

iii)   The authority accepting the tender shall personally verify the bank guarantee. 

iv)  No interest shall be charged on a mobilization advance.  

v) The recovery of the mobilization advance shall commence after lapse of 20% contract 

period or after the execution of the 20% of the work (financial terms) which ever is 

earlier. The rate of recovery shall be 25% of the value of work done in each interim pay 

certificate (running bill) and. 

vi) In case contractor fails to execute the work in accordance with terms of the contract, the 

security offered in respect of the mobilization advance shall be forfeited to the credit of 

the UNIVERSITY OF VETERINARY & ANIMAL SCIENCES, LAHORE: and 

 

This notification shall be applicable to future / new projects, i.e., after 07-12-2007. 

 

 

 

b) Form D.F.R (P.W) 28- A the following shall be substituted. 

"FORM D.F.R. (P.W) 28-A" 

(Referred to in Rule 7.36) 



 

Contractor   University Executive Engineer 

FORM OF GUARANTEE 

(See Clause 50 (b) 

 

WHEREAS a contract for work has been awarded by the University of Veterinary & 

Animal Sciences, Lahore acting through the University Executive Engineer (herein 

after called the UNIVERSITY OF VETERINARY & ANIMAL SCIENCES, 

LAHORE) to M/s_______________________________________ (herein after called 

the contractor). 

 

AND WHEREAS under the terms of the said contract the UNIVERSITY OF 

VETERINARY & ANIMAL SCIENCES, LAHORE has agreed to advance a sum of 

Rs. ___________to the contractor for execution of the said work. The said amount shall 

be recovered after lapse of 20% contract period or after the execution of the 20% of the 

work (financial terms) whichever is earlier. The rate of recovery shall be 25% of the 

value of work done in each interim pay certificate (running bill) 

AND WHEREAS the UNIVERSITY OF VETERINARY & ANIMAL SCIENCES, 

LAHORE has required the contractor to furnish a Bank Guarantee from any scheduled 

bank for securing of the sum advanced thereon:- 

It is agreed as follow: 

1. I ________________ acting on behalf of_____________ (hereinafter called guarantor) 

hold and firmly bind to the UNIVERSITY OF VETERINARY & ANIMAL 

SCIENCES, LAHORE in the sum of Rs._______________ (Rupees____________ 

Payable on the same sum given as mobilization advance to the contractor. 

2.  The guarantor hereby undertakes to pay the said amount payable to the UNIVERSITY 

OF VETERINARY & ANIMAL SCIENCES, LAHORE on demand in case the 

contractor makes a default in the payment of said amount under the terms and 

conditions of the contract. 

3.  The guarantee shall be irrevocable and shall remain force till the sum advanced payable 

thereon has been repaid in full by the contractor. 

4.    The liability of the guarantor shall in no case exceed the aggregate amount of 

Rs.______________ (Rupees      _________________ ) payable thereon for the 

payment of which the guarantor hereby undertakes to bind itself and promises to pay 

the whole or any portion of this amount to the UNIVERSITY OF VETERINARY & 

ANIMAL SCIENCES, LAHORE without making a reference to the contractor. 

IN WITNESS whereof we the said guarantor have set out hands to this deed of 

guarantee this__________________ day of________________  201 

  

Guarantor (Scheduled Bank)  

 

Signed sealed and delivered by the said guarantor in the presence of: 

  
 

Witness. 1. ____________________________   2. _____________________________ 

Address. ______________________________      _____________________________ 

   ______________________________      _____________________________ 
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To 

The Project Director Works 

University of Veterinary & Animal Sciences, Lahore 

 

 

Subject:  RELEASE OF SECURITY FOR__________________________ 

                             It is submitted that the Work 

________________________________________________  

being executed under Agreement No. _________________________________ has been competed 

satisfactorily and in accordance with the provisions of contract and technical sanctioned estimate. The 

final measurements of the work has been recorded in the Measurement Book No. ________________ 

Page No. ________________to___________________________ 

 

 

 

 

The Project Director (B&W) 

University of Veterinary & 

Animal Sciences, Lahore 

 

 

 

No.& Date even. 

 

Copy is forwarded for information to the: 

1. Vice Chancellor, University of Veterinary & Animal Sciences, Lahore  

2. Chairperson, Works Committee,  University of Veterinary & Animal Sciences, Lahore 

3. Treasurer, University of Veterinary & Animal Sciences, Lahore, to watch the maintenance 

period and release of security. 

4. Assistant Engineer(Civil), UNIVERSITY OF VETERINARY & ANIMAL SCIENCES, 

LAHORE He is requested to submit the final bill of the contractor on 

        the basis of measurement as detailed in the body of the letter. 

5. Resident Auditor, UNIVERSITY OF VETERINARY & ANIMAL SCIENCES, LAHORE.  

    

 

 

 

 

                                                                                                                                      The Project Director 

(B&W) 

 University of Veterinary & 

Animal Sciences, Lahore 

 



 

Contractor   University Executive Engineer 

ADDITIONAL CLAUSES 

 

1. The contractor shall quote item rates for building portion, sanitary portion and electric portion 

separately. Technical sanction has been granted on the basis of Government of the Punjab Market 

Rate System. Wherever applicable Non Standardized Rates approved by Project Director, Building 

& Works, University of Veterinary & Animal Sciences, Lahore have been entered in the bid 

schedule. 

2. Any type of mistake detected in tender shall be amended according to the applicable Market Rate 

System with the amendments issued to the date of receipt of tenders.   

3. Conditional tenders or tenders without treasury challan or deposit at call will not be considered / 

entertained. 

4. The program for the execution of work, the arrangement or transport, machinery, materials and 

labour will have to be-submitted along with the tenders or immediately after it, to the University 

Executive Engineer. 

5. The contractor shall be expected to make himself acquainted with local features and weather 

conditions etc. and make his arrangements in such a manner that unfinished work is in no danger 

from storms, floods, etc. claims from the contractors on account of loss arising from weather 

abnormalities shall not be considered by the University of Veterinary & Animal Sciences, Lahore. 

6. The percentage premium tendered by the contractor will be applied on the gross  

amount (value of finished work including cost of material whether purchased from  

Government or directly). 

7. The rates given in the tender call notice or otherwise to be quoted by tenderer for other items 

include / should include all carriage and handling of material to the site of work. No extra payment 

for carriage of material for such items either arranged by the contractor or supplied by the 

University of Veterinary & Animal Sciences, Lahore. 

8. The University of Veterinary & Animal Sciences, Lahore reserves the right to reject any or all the 

tenders without assigning any reasons. 

9. If the tenderer withdraws his tender within 60 days of the date of the opening of the tender, his 

earnest money will be forfeited to University of Veterinary & Animal Sciences, Lahore.  

10. In case of firm / company, the constitution of the firm/company along with the names of the 

attorney / attorneys of the firm / company authorized to represent the firm / company and to receive 

the Cheque along with powers of attorney must be provided at the time of submitting the tenders.  

11. Before any constructional material is brought to the site of work, the contractor shall  

submitted the Engineer Incharge, representative samples of material he proposes to  

use. The samples after approval will be retained by the Engineer Incharge in his  

custody and the contractor shall be responsible for ensuring that material conforming  

to such samples are used throughout the contract failing which the material will not be  

accepted and on written or verbal direction of the Engineer in-charge must be removed  

forthwith from the site of the work. 

12. Samples of door and window fittings which the contractor proposes to use should be  

got approved in advance from the Engineer in charge, who would approve these  

keeping in view the samples approved by the Superintending Engineer for the entire Circle. 

Approved samples shall be retained by the Engineer in charge in his custody  

and the contractor shall be responsible for ensuring that material conforming to such  

samples are used throughout the contract failing which the material will not be  

accepted and on written or verbal direction of the Engineer incharge must be removed  

forthwith from the site of the work. 

13. The contractor shall be responsible for housing, sanitation and medical treatment of the labour 

employed by him and shall carry out all the department rules framed on the subject. 
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14. Should an accident occur and a claim for compensation be instituted, the contractor shall have to 

pay compensation to the injured workmen or in case of death to their relative in conformity with the 

workmen compensation Act of Nineteen hundred and twenty three! Contractors should, therefore, in 

their own interest take all precautions to guard against accident on their work. 

15. Labour will be paid by the contractor regularly. Any complaint of arrears due to labour  

will make the contractor liable to stoppage of his payment from the University of  

Veterinary & Animal Sciences, Lahore. 

16. If the work is not started within 15 days from the date of acceptance letter, the earnest  

money sill stand forfeited to University of Veterinary & Animal Sciences, Lahore. 

17. The contractor, shall before commencement of any work set out accurately the  

position as shown in the layout plans and other drawings. He shall whenever directed  

establish permanent bench mark at his own cost adjacent to the work. After the  

contractor having set out the work, the pegs and other marks shall be checked by the  

Assistant Executive Engineer who shall then certify in writing that the work is  

correctly set out and that the construction may commence. Any work done in  

contravention to this, shall entirely be contractor's responsibility and may be  

dismantled if required b the Engineer in charge at the cost of the contractor. 

18. The contractor will have to make his own arrangement for water and in case water is  

used from University of Veterinary & Animal Sciences, Lahore taps or corporation  

taps, the contractor will be responsible to pay the charges as fixed by the officer  

incharge of the water supply and the same will be deducted from the bill of the  

contractor if he fails to pay the water charges. 

19. Foundation trenches shall have to be got inspected and approved by the Engineer in  

charge before the foundations are laid. 

20. No masonry work on lean concrete will be taken in hand unless the concrete is  

approved by the Assistant Executive Engineer incharge. 

21. The contractor will make his own arrangement at his cost for scaffolding, shuttering  

and centering etc., required for the execution of the work 

22. The cost of material received from dismantling, if any, will be deducted from the bill  

of the contractor at market rates (as decided by the Project Director whose decision  

shall be final), if it is used by him on construction work. If the contractor does not  

return the unused dismantled materials, its cost will be recovered from his bill at  

double the market rates. 

23. All rates unless otherwise specified include the cost of the following and any  

fluctuation thereof:- 

Royalty, malkana, octroi, terminal tax, sales tax, water super tax, customs and excise  

duty, emergency tax, water tax and any other tolls taxes and levies imposed by Central  

or Provincial Governments and Local Authorities 

24. The contractor shall study the drawing and bending schedules and report any inaccuracy in 

dimensions or in concordance. 

25. The quantities of items shown in the bid schedule and the estimated cost of tender can  

be decreased or increased by the Engineer in charge (the increase in amount being  

limited to twenty percent of the total estimated cost of tender) or to take away any  

item or part of work at any time if it is deemed necessary by him without assigning  

any reason and reallot it to any other agency after giving notice to the contractor and  

this shall not invalidate the tender nor effect the tendered rates in any case, nor any  

claim on this account shall be entertained. 

26. The contractor shall faithfully carry out the work as per plan supplied to him and no  

deviation or alternation will be accepted unless executed with the written permission  

of the Engineer-in-charge. 

27. The University of Veterinary & Animal Sciences, Lahore reserves the right to arrange  

and issue any material available in stores at stock issue rates plus storage charges as  

approved by the. Engineer in charge or at the market rates which over is more, for  
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bonafide use on work. 

28. It shall be the responsibility of the contractor to remove debris from the site of works  

and leave the place neat and tidy after the completion or work. Nothing extra shall be  

paid for it. 

29. The contractor shall be responsible to the Project Director of the University of  

Veterinary & Animal Sciences, Lahore for giving exact account of materials issued  

from University of Veterinary & Animal Sciences, Lahore stores if any used by him  

on the construction work. In case of excessive use of material or some pilfereage or  

outside sale by the contractor having been detected, the contractor shall have to pay  

the cost of such material at penal rates which shall be double the issue rates plus ten  

percent supervision charges in addition to the storage charges as worked out and  

approved by the Engineer-in-charge. 

30. The plant and machinery such as mechanical concrete mixer, hand mixers, vibrators,  

water pumping sets, screens, measuring boxes, compaction and gradation control  

equipment, steel moulds for cubes etc, required for the work shall be arranged by the  

contractor himself at his own cost. Any plant and machinery, if available with the  

University of Veterinary & Animal Sciences, Lahore may be issued to the contractor,  

at the discretion of the Engineer in charge on hire, at approved rates and the contractor  

will be responsible for its carriage from the place, it is delivered and returning it in  

working condition. He will also be responsible for the working charges of crew and  

hire charges. The idle days which happen to occur on account of natural causes. or  

major break down in machinery will not be charged to the contractor provided the  

Assistant Executive Engineer certifies such period. 

31. Any amount due to the University of Veterinary & Animal Sciences, Lahore from the  

contractor for this work or otherwise will be recovered from any amount due to him  

from any work in any Government Department and in case no amount is available the  

same will be recovered as arrears of Land Revenue in case of default by the  

contractor. 

32. The contractor shall make adequate arrangements for proper curing through pumping  

sets, hose pipes etc., of all cement concrete, reinforced cement concrete and brick  

work etc. 

33. Consumption of cement brought by the contractor will be controlled by the Engineer-  

in-charge. However, watch and ward of the stores shall be the responsibility of the  

contractor. 

34. The contractor shall uncover any part or parts of the works or make openings in or  

through the work or search for the cause of any defects, imperfection or faults in the  

works as the Engineer-in-charge may from time to time direct and shall reinstate and  

make good after such uncoverings, openings, to the satisfaction of the Engineer '  

Incahrge. Nothing extra shall be payable on this account. 

35. The washing platforms, water tanks stacking platforms and material bins for storing  

screened and washed material will have to be provided by the contractor at site at site  

at heir own cost in size and numbers sufficient to be adequate for construction  

purposes. 

36. The proper type of screens, templates and measuring boxes will be arranged by the  

contractor at their own cost and got approved from the Engineer Incharge before using  

those at site. 

37. No item of work will be commenced unless Engineer Incharge (or Assistant Executive  

Engineer) is informed before hand and he authorizes commencement after satisfying  

that the arrangements with regard to setting out, materials, labour, machinery and T&P  

etc., are completed and adequate in all respects. 

38. Any other item not provided in the B.O.Q. can be got executed at the tendered  

premium if it is a schedule item. In case of non schedule items, the same shall also be .  
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executed by the contractor after getting the non schedule rate approved from the  

Project Director incharge. 

39. The work of building construction will have to be co-oridnated with the work of water  

supply, sanitary and electrification. Nothing extra shall be payable to any contractor  

on this account. 

40. The security deducted from the bills of the contractor may be deposited with National  

Bank of Pakistan as interest bearing security, if the contractor makes written request in  

this regard. 

41. G.I. Pipe manufactured by the Government owned institutions like Pioneer Steel  

Mills, PECO, Karachi Pipe etc., will be used and payment shall be released only on  

the production of memos from authorized dealers of manufacturers 

42. All sanitary ware shall be I.C.L., Karamcera make or from similar approved  

manufacture of the same standard. 

 

Where China ware flushing tank is not being proposed, plastic flushing tank of  

Goldman, Lucky or similar approved manufacture of the same standard will be  

provided. 

 

The bath rooms fitting shall be Baig or Asia manufacture of best quality. 

43. The thickness and weight of all soil pipes and special shall be as per totals given in the  

specifications i.e. 22. (i) of West Pakistan Buildings and Roads Specifications Vol-ll,  

(Public Health Portion) of 1956 Edition. 

44. Full payment for water supply line shall be made only after testing the line for which  

certificate shall be recorded in the Measurement Book 

45. Laying of P.V.C. Pipes of sizes in recesses will be done side by side the building  

works. 

46. The contractor shall follow the detailed working wiring diagram showing location of  

switches and electric points duly approved by the Engineer in charge. 

47. All electric P.V.C. cables for wiring shall be manufactured by Pakistan Cables Ltd.,  

Karachi, and Newage, Lahore. 

48. All accessories shall be of genuine Pakistan Plastic Industries Ltd. Karachi. 

49. P.V.C. Cable shall be in full length from switch to electrical points and from B.D.B. to  

Switch Boards i.e. loop system shall be adopted. 

50. For joining P.V.C. Pipes, P.V.C. solution/water proof compound shall be used and  

nothing extra will be paid. 

51. All wall socket points shall include plug comprising of 3 Pin 5 Amps, wall socket  

shoe cut-out for fuse grip and base (Kit Kat) and switch. No separate payment of plug  

shall be made in case of 3 Pin, 5 Amps wall socket points, whether on surface or  

recessed. 

52. All iron clad Main Switches, fuses and out puts shall be of China made of approved  

quality. In case of non-availability of imported one, FICO or Sandlex as approved by  

the Engineer incharge will be provided. 

53. All branch distribution boards shall be provided with imported fuel base and grips. In  

case of non-availability of imported fuse bases and grips, FICO or EMCO made as _  

approved by the Engineer Incharge shall be ·employed. 

54. All wall sockets shall be of 3 Pin type and the 3rd pin shall be earthed through copper  

wire No. 16 SWG running inside the metal conduitIP.V.C conduit. No separate  

payment for the earthing of 3 Pin. 

55. The work will be carried out strictly in accordance with the East Pakistan  

Specifications enforced in the Punjab Works Department and to the entire satisfaction  

of the Engineer in charge. 

56. Use of constructional water will be only as per quantities specified and as permitted by  

the Engineer in charge or Assistant Executive Engineer Incharge. 
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57. For face work, bricks shall be selected for trueness of edges, shapes and colour, no  

extra payment being due for this. Care shall be taken that the bricks are not chipped  

off or stained as the work proceed. 

58. Masonry with hungry and hollow joints and without proper bond and properly stepped  

in with the rest of the work will not be accepted. 

59. All putting holes, if at all allowed by the Engineer in charge shall be filled, in advance  

to the plastering as the scaffolding is being taken down. 

60. Samples of steel to be used in reinforced cement concrete work shall be got tested by  

the Engineer incharge and the contractor will have to bear the expenses for such tests.  

There should be at least two such samples for each batch received at site. 

61. The slump tests should have to be carried out while concerting and the slump  

maintained for various items as per specifications or as directed by the Engineer in  

charge. The contractor will have to provide slump testing apparatus for the same at  

their cost. Any work done against the instructions will be liable to be rejected out-  

right. 

62. No pouring of concrete for Reinforced Cement Concrete shall be permitted without  

the use of proper concrete mixers, vibraters and proper centering and shuttering, there  

should be at least a double set or mixers and vibraters when the concrete is poured to have at 

least one set as stand by. 

63. Bending and binding of M.S. bars will have to be done by the contractor strictly,  

according to the drawing or as per written instructions of the Engineer in charge. No  

superfluous length or lap spaces etc. nor any wastage will be payable to the contractor. 

64. The testing of concrete to ensure that the specified strength as per specification or as  

desired by the Engineer in charge, is being achieved will be got done by the contractor  

at his own cost. This will include the preparation of cubes with uniform square face,  

their preservation without any damage, curing, transportation to be approved  

laboratory and the testing charges of the laboratory. The test resulting for the  

compressive strength of concrete cubes will have to be submitted regularly while the  

work proceeds. 

65. The raising of columns and members similar to these, will not be permitted exceeding  

three to four feet in height. 

66. Reinforcing Steel shall be of intermediate grade deformed bars with yield stress not  

less than 60000 Lbs: per square inch. This shall be supplied by Mis. PECO, Lahore,  

Mis. Abdul Qayyum Fazal Muhammad Limited, Lahore or Ittefaq Industries Lahore or  

similar approved. Receipt for purchase from such suppliers shall be enclosed with the  

bills. 

67. Source of stone for use in stone masonry will be approved by the Engineer Incharge. 

68. Unless specified otherwise pressed steel hallow door frames for all buildings shall be  

used. Edge bead made from expended metal shall be used on the vertical edges such as  

jambs of doors and windows etc. 
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